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H.1

(@)

(b)

H.2

(@)

WORKFORCE TRANSITION

Incumbent Employees Hiring Preferences

The Contractor shall use the Transition Period to make hiring decisions and to establish
the management structures necessary to conduct an employee relations program. In
establishing an initial workforce, and through the first six (6) months after Contract award,
the Contractor shall give a first preference in hiring for vacancies in non-managerial
positions under this Contract to Incumbent Employees (as defined in paragraph (b) of the
Section H Clause entitled, Employee Compensation: Pay and Benefits) who meet the
qualifications for a particular position. This hiring preference takes priority over the hiring
preference provided in the Section | Clause entitled, DEAR 952.226-74, Displaced
Employee Hiring Preference. The hiring preference does not apply to the Contractor’'s
hiring of management staff (i.e., first line supervisors and above).

Employee Pay

The Contractor shall provide equivalent pay to employees receiving a hiring preference
as compared to pay provided by the predecessor contractor for substantially equivalent
duties and responsibilities for at least the first year of the term of the Contract.

EMPLOYEE COMPENSATION: PAY AND BENEFITS

Background on Benefit Plans

1) The Hanford Site Pension Plan (HSPP) is a multi-employer pension plan which
includes three (3) separate benefit structures under the Plan: two (2) for
bargaining unit employees and one (1) for non-bargaining unit employees
(exempt and nonexempt). The HSPP covers eligible employees of certain U.S.
Department of Energy (DOE) Hanford prime contractors and subcontractors.
The HSPP is managed and administered by committees composed of
representatives from each of the sponsoring employers.

(2) The Hanford Site Savings Plans (HSSPs) cover eligible employees of certain
DOE Hanford prime contractors and subcontractors. The HSSPs includes three
(3) separate plans: two (2) plans for bargaining unit employees and one (1) plan
for non-bargaining unit employees (exempt and nonexempt). The HSSPs are
managed and administered by committees composed of representatives from
each of the sponsoring employers.

3) The Hanford Employee Welfare Trust (HEWT) is a multiple employer welfare
arrangement (MEWA). Health and welfare benefits are administered under the
HEWT which contains provisions for a wide range of medical and insurance
benefits for eligible Hanford workers of certain DOE Hanford prime contractors
and subcontractors and their beneficiaries. The HEWT is managed and
administered by the HEWT Committee, which is composed of representatives
from each sponsoring employer.

(4) The Contractor is required in paragraph (m) to offer a market-based package of
retirement and medical benefits to Non-Incumbent Employees (as defined in
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(b)

(©)

(5)

paragraph (c)). These benefit plans are referred to herein as "Market-Based
Plans.”

CH2M HILL Hanford Group, Inc. (CH2M HILL), under Contract No. DE-AC27-
99RL14047, has assumed responsibility for sponsorship, management, and
administration of certain pension and welfare benefit plans previously maintained
by the Kaiser-Hill Company, L.L.C., for operations at Rocky Flats under Contract
No. DE-AC27-99RL14047. The Rocky Flats plans are: the Rocky Flats Multiple
Employer Pension Plan, Kaiser-Hill Retirement Plan for Hourly Plant Protection
Employees, Rocky Flats Employee Welfare Trust, and Rocky Flats Workers’
Compensation Insurance Plans.

It is anticipated that CH2M HILL Hanford Group, Inc. (CH2M HILL), under
Contract No. DE-AC27-99RL14047, will assume responsibility for sponsorship,
management, and administration of certain pension and other benefit plans that
currently are maintained by CH2M Hill Mound, Inc., under the Miamisburg
Closure Project, Contract No. DE-AC24-030H20152.

These plans from other DOE closure sites are identified as “Legacy Plans.”

Incumbent Employees for the purposes of this Contract are employees who:

(1)

(@)

Based on prior employment and under the terms of the HSPP, HSSP and HEWT
(the “Plans” for purposes of the Section H Clauses entitled, Employee
Compensation: Pay and Benefits, Post-Contract Responsibilities for Pension
and Other Benefit Plans, and Incumbent Employees, Benefit Plans, and Approval
for Subcontractors to Participate in the Plans):

(1) As of the date of award of this Contract, were eligible to participate, or to
return to and participate, in the HSPP and accrue Benefit Service as
defined in the HSPP: and/or,

(i) Are eligible to participate with respect to the HSSP or HEWT; and

Are employed by the Contractor or by a subcontractor identified in the agreement
as provided in the Section H Clause entitled, Incumbent Employees, Benefit
Plans, and Approval for Subcontractors to Participate in the Plans, and eligible to
participate in the Plan(s) under the terms of the Plan(s).

Non-Incumbent Employees

If an employee does not meet the definition of an Incumbent Employee with respect to
the HSPP, HSSP, or HEWT, as described in paragraph (b), the employee will be
considered a Non-Incumbent Employee as to that Plan(s) for the purposes of this
Contract.
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(d)

(e)

(f)

(9)

Human Resources Compensation Plan

The Contractor shall submit within 30 days of Contract award a Human Resources
Compensation Plan demonstrating how the Contractor will comply with the requirements
of this Contract. The Human Resources Compensation Plan shall describe the
Contractor’s policies regarding compensation, pensions and other benefits, and how
these policies will support at reasonable cost the effective recruitment and retention of a
highly skilled, motivated, and experienced workforce.

Total Compensation System

The Contractor shall develop, implement and maintain formal policies, practices and
procedures to be used in the administration of its compensation system including a
compensation system Self-Assessment Plan consistent with FAR 31.205-6 and

DEAR 970.3102-05-6, Compensation for Personal Services ("Total Compensation
System"). DOE-approved standards (e.g., set forth in an advance understanding or
appendix), if any, shall be applied to the Total Compensation System. The Contractor’s
Total Compensation System shall meet the tests of allowability established by and in
accordance with FAR 31.205-6 and DEAR 970.3102-05-6, be fully documented,
consistently applied, and acceptable to the Contracting Officer. Costs incurred in
implementing the Total Compensation System shall be consistent with the Contractor's
documented Human Resources Compensation Plan as approved by the Contracting
Officer.

Appraisals of Contractor Performance

DOE will conduct periodic appraisals of Contractor performance with respect to Total
Compensation System implementation. Such appraisals will be conducted through
either DOE validation of the Contractor's performance self-assessment of its Total
Compensation System or third party expert review.

Reports and Information

The Contractor shall provide the Contracting Officer with the following reports and
information with respect to pay and benefits provided under this Contract:

1) An Annual Contractor Salary-Wage Increase Expenditure Report to include, at a
minimum, breakouts for merit, promotion, variable pay, special adjustments, and
structure movements for each pay structure showing actual against approved
amounts.

(2) A list of the top five (5) most highly compensated executives as defined in
FAR 31.205-6(p)(2)(ii) and their total cash compensation at the time of Contract
award, and at the time of any subsequent change to their total cash
compensation.

3) An Annual Report of Contractor Expenditures for Employee Supplemental

Compensation through the DOE Workforce Information System (WFIS),
compensation and benefits module no later than March 1 of each year.
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(4)

A performance self-assessment of the Total Compensation System
implementation and results to include an evaluation of total benefits using the
Employee Benefits Value Study (Ben-Val) and the Employee Benefits Cost Study
as described in paragraph (i).

(h) Cash Compensation

(1)
(2)

(3)

(4)

The Contractor shall establish pay programs for employees.

The Contractor shall submit the following information to the Contracting Officer
for determination of cost allowability for reimbursement for cash compensation
under the Contract:

@ Any additional compensation system self-assessment data requested by
the Contracting Officer that may be needed to validate and approve the
Total Compensation System.

(i) Any proposed major compensation program design changes prior to
implementation.

(iii) An Annual Compensation Increase Plan (CIP).

(iv) Individual compensation actions for the Key Personnel, including initial
and proposed changes to base salary and or payments under an
Executive Incentive Compensation Plan.

(v) Any proposed establishment of an incentive compensation plan (variable
pay plan/pay-at-risk).

Contracting Officer approval of individual compensation actions will be required
only for the top five (5) most highly compensated employees, or others as
identified by the Contracting Officer.

Subject to the Hanford Site Severance Pay Plans, severance pay is not payable
to an employee under this Contract if the employee:

0] Voluntarily separates, resigns or retires from employment,

(i) Is offered comparable employment with a successor/replacement
contractor,

(iii) Is offered comparable employment with a parent or affiliated company, or

(iv) Is discharged for cause.
Service credit for purposes of determining severance pay does not include any

period of prior service for which severance pay has been previously paid through
a DOE cost reimbursement contract.
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0] Pension and Other Benefit Programs
Q) The Contractor shall become a sponsor of the pension and other benefit plans

(2)

(3)

(4)

(5)

(6)

identified in paragraph (a), and shall be responsible for the management and
administration of the Market-Based Plans and Legacy Plans identified in
paragraphs (a)(4) and (5).

The Legacy Plans shall be managed and administered separately from the
HSPP, HSSP, HEWT, and Market-Based Plans in a manner so as to preserve
the Legacy Plans’ separate and distinct identities.

Unless otherwise required by applicable law or approved by the Contracting
Officer, no implementation of a benefit program and no amendment to any of the
plans identified in paragraph (a) or underlying trust documents thereto shall result
in allowable costs under this Contract.

No presumption of allowability will exist when the Contractor implements a new
benefit plan or makes changes to existing benefit plans identified in

paragraph (a) until the Contracting Officer makes a determination of cost
allowability for reimbursement for new or changed benefit plans.

Cost reimbursement for pension and other benefit plans identified in

paragraph (a) sponsored by the Contractor will be based on the Contracting
Officer’'s approval of Contractor actions pursuant to an approved Ben-Val and an
Employee Benefits Cost Study as described below.

Unless otherwise stated, or as directed by the Contracting Officer, the Contractor
shall submit the studies required in (i) and (ii) below. The studies shall be used by
the Contractor as part of its performance self assessment described in paragraph
(9)(4) and in calculating the cost of benefits under existing benefit plans. In
addition, the Contractor shall submit updated studies to the Contracting Officer for
approval prior to the adoption of any change to a pension or other benefit plan.

@ Separate Ben-Val studies are required every two years for all plans
identified in paragraph (a). A Ben-Val is an actuarial study of the relative
value (RV) of the benefits programs offered by the Contractor measured
against the RV of benefit programs offered by comparator companies
approved by the Contracting Officer. To the extent that the value studies
do not address post retirement benefits other than pensions, the
Contractor shall provide a separate cost and plan design data comparison
for the post retirement benefits other than pensions using external
benchmarks derived from nationally recognized and Contracting Officer
approved survey sources; and,

(i) Separate Employee Benefits Cost Study comparisons are annually
required for all plans identified in paragraph (a). An Employee Benefits
Cost Study is a study which analyzes the Contractor's employee benefits
cost on a per capita per full time equivalent employee basis and as a
percent of payroll and compares them with the costs reported by the U.S.
Chamber of Commerce Annual Employee Benefits Cost Survey or other
Contracting Officer approved, broad based, national survey.
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(7)

(8)

(9)

(10)

(11)

(12)

(13)

(14)

(15)

(16)

When net benefit value exceeds the comparator group by more than five
(5) percent (%), the Contractor shall submit a corrective action plan to the
Contracting Officer.

When the average total benefit per capita cost or total benefit cost as a percent
of payroll exceeds the comparator group by more than 5 %, and if required by the
Contracting Officer, the Contractor shall submit an analysis of the specific plan
costs that are above the per capita cost range or total benefit cost as a percent of
payroll and a corrective action plan to achieve conformance with a Contracting
Officer directed per capita cost range or total benefit cost as a percent of payroll.

Within two (2) years of approval of the Contractor's corrective action plan by the
Contracting Officer, the Contractor shall implement corrective action plans to
align employee benefit programs with the benefit value and per capita cost range
as approved by the Contracting Officer.

The Contractor shall submit a separate Report of Contractor Expenditures for
Supplementary Compensation for the previous calendar year for each of the plans
identified in paragraph (a) via the DOE WFIS Compensation and Benefits Module
no later than March 1 of the current calendar year. The cost of each Legacy Plan
shall be separate and distinct from other information required by the Report.

The Contractor may not terminate any benefit plan during the term of the
Contract without prior approval of the Contracting Officer in writing.

Cost reimbursement for Post Retirement Benefits (PRBs) is contingent on the
specific terms of the plans identified in paragraph (a), as amended. Unless
required by Federal or State law, advance funding of PRBs is not allowable.

All costs of administration shall be costs of each plan individually and allocated to
participating plan sponsors. Costs of administration shall be directly billed to the
plans and not charged by indirect allocation.

The Contractor shall maintain a sufficient number of trained and qualified
personnel to perform all of the functions of the plans.

The Contractor shall render all ordinary and normal administrative services and
functions which may be reasonably required. The Contractor shall annually
provide an itemization of costs incurred for plan administration for each plan to
the Contracting Officer within 60 days of the end of each plan year.

The Contractor shall manage Plan assets in a prudent manner. The Contractor
shall develop and submit to the Contracting Officer an Investment Policy Statement
for each plan that clearly defines investment return objectives and risk tolerances,
and shall perform annual pension plan Investment Performance Self-Assessments.
The Contractor performance self-assessments shall address investment

objectives, development of the plans to achieve investment objectives, execution of
the plans, performance monitoring, and appropriate corrective action planning and
execution. The Contractor shall provide the Contracting Officer with a copy of each
plan’s Investment Performance Self-Assessment.
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()

(17)

The Contractor shall comply with the Investment Policy Statements developed for
the plans. Should the Contractor incur higher costs because the Contractor fails
to comply with all or part of the established Investment Policy Statements
provided to DOE, the additional costs incurred are unallowable.

Establishment and Maintenance of Pension Plans for which DOE Reimburses Costs

(1)

(@)

®3)

(4)

(5)

(6)

For cost allocability and reimbursement purposes, any defined benefit (DB) or
defined contribution (DC) pension plans established and/or implemented, shall
be maintained consistent with the requirements of the Internal Revenue Code
and Employee Retirement Income Security Act.

Contractor policies, practices, and procedures used in the administration of
pension plans shall be consistent with law and regulation.

Employees working for the Contractor shall only accrue credit for service under
this Contract after the date of Contract award.

Any pension plan maintained by the Contractor, for which DOE reimburses costs,
shall be maintained as a separate pension plan distinct from any other pension
plan which provides credit for current service not previously paid through a DOE
cost reimbursement contract.

For each pension plan or portion of a pension plan for which DOE reimburses
costs, the Contractor shall provide the Contracting Officer with the following
within nine (9) months of the last day of the current pension plan year:

0] Copies of IRS 5500 forms, with schedules; and

(i) Copies of all forms in the 5300 series that document the
establishment, amendment, termination, spin-off, or merger of a plan.

Prior to the adoption of any changes to a pension plan, the Contractor shall
submit the information required below, as applicable, to the Contracting Officer
for approval or disapproval and a determination as to whether the costs to be
incurred are consistent with the Contractor's documented Human Resources
Compensation Plan and are deemed allowable pursuant to FAR 31.205-6, as
supplemented by DEAR 970.3102-05-6.

0] For proposed changes to pension plans and pension plan funding, the
Contractor shall provide an analysis of the impact of any proposed
changes on actuarial accrued liabilities and an analysis of relative benefit
value; and,

(i) The Contractor shall obtain the advance written approval of the Contracting
Officer for any non-statutory pension plan changes that may increase costs
or liabilities, and any proposed special programs (including, but not limited
to, plan-loan features, employee contribution refunds, or ancillary benefits)
and shall provide the Contracting Officer with an analysis of the impact of
special programs on the actuarial accrued liabilities of the pension plan,
and on relative benefit value, if applicable.
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(k)

()

(7)

The Contractor shall not terminate any pension plan without at least 60 days
notice to and the approval of the Contracting Officer prior to the scheduled date
of plan termination.

Benefits for Incumbent Employees under the HSPP and HSSP

(1)

(2)

The Contractor shall allow individuals who are Incumbent Employees to continue
to accrue credit under the HSPP and to participate in the HSSP for service under
this Contract. The Contractor shall timely supply the Plan Administrator(s) with
the information required by the Administrator(s) necessary to effectively
administer the Plan(s). Contributions to the HSPP and HSSP as determined by
the Plan Administrator(s) shall be allowable costs under this Contract, subject to
compliance with other provisions of this Contract and terms of the Plans, as
amended. At Contract completion, the Contractor shall fully fund its withdrawal
liability under the HSPP; provided, however, that when or if this Contract expires
or terminates, the Contractor shall continue as a plan sponsor of the HSPP
pursuant to the Section H Clause entitled, Post-Contract Responsibilities for
Pension and Other Benefit Plans.

The Contractor shall coordinate with the HSPP Administrator to ensure DOE
receives an annual reporting and accounting of the Contractor’s pension
obligations, pursuant to Financial Accounting Standard (FAS) 87, for those
employees participating in the HSPP and supply the Administrator with all the
information necessary to maintain the Federal tax qualifications of all Contractor
and Hanford Site pension plans.

Benefits for Incumbent Employees under the HEWT

(1)

(2)

The Contractor shall be a sponsor of the HEWT. Individuals who are Incumbent
Employees for purposes of the HEWT shall be eligible to participate in the HEWT
and receive medical and other benefits under the HEWT consistent with the
terms of that HEWT, as amended. The Contractor shall recognize service
credited under the HEWT toward the service period required for benefits relating
to vacation, sick leave, health insurance, severance, layoff, recall, and other
benefits.

The Contractor shall in a timely manner supply the HEWT Administrator with the
information required by the Administrator necessary to effectively administer the
HEWT. The Contractor shall coordinate with the HEWT Administrator to ensure
that DOE receives copies of all annual reports, actuarial reports, and
submissions of FAS 106 data, and other reports as required by the Contracting
Officer, of the Contractor’s benefit obligations for those employees participating
in the HEWT under this Contract. Contributions to the HEWT as determined by
the HEWT Administrator shall be allowable costs under this Contract, subject to
compliance with other provisions of this Contract.
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(m)

(n)

Pension and Other Benefits for Non-Incumbent Employees

(1)

(2)

(3)

The Contractor shall offer a market-based package of retirement and medical
benefits competitive for the industry to individuals who are not Incumbent
Employees. If the Contractor meets all applicable legal and tax requirements,
the Contractor may establish a separate line of business pursuant to Internal
Revenue Code (IRC) 410 and 414 for the purpose of maintaining the Federal tax
gualification of pension covering the Contractor's employees.

The Contractor shall ensure that DOE receives copies of all annual reports,
actuarial reports, applicable FAS data, and other reports as required by the
Contracting Officer for eligible employees with respect to this Contract.

Any benefit programs established and/or maintained by the Contractor, for which
DOE reimburses costs, shall meet the tests of allowability and reasonableness
established by FAR 31.205-6 and DEAR 970.3102-05-6.

Sponsorship, Management and Administration Of Rocky Flats and Mound Pension and

Post Retirement Benefit (PRB) And Other Plans

(1)

(2)

@)

(4)

On 9-20-2006, the CH2M Hill Hanford Group, Inc., and DOE executed
Modification M126 to their Contract, which sets forth the terms and conditions
under which DOE authorized CH2M Hill Hanford Group, Inc., to support the
transfer of, and accept sponsorship and responsibility for, the management and
administration of the Rocky Flats pension and PRB plans described below from
Kaiser-Hill Company, L.L.C.

Based upon the desire of CH2M Hill Mound, Inc. (“Mound”) to transfer
sponsorship, management and administration of certain pension and PRB plans
from Mound pursuant to contract DE-AC24-030H20152 to CH2M Hill Hanford
Group, Inc., through Modification M141 the Department of Energy further
authorized CH2M Hill Hanford Group, Inc. to support the transfer of, and accept
sponsorship and responsibility for, the management and administration of the
Mound pension and PRB plans described below.

Upon transfer of sponsorship, management and administration responsibilities,
the Contractor shall manage and administer the Rocky Flats and Mound Pension
and PRB Plans in accordance with all applicable laws, regulations, DOE
Directives and in accordance with the provisions and requirements of this
Contract.

The Rocky Flats benefits transferred to CH2M Hill Hanford Group, Inc., pursuant
to Modification 126 and therefore transferred to the TOC are as follows:

(a) Rocky Flats Employee Welfare Trust. Benefits covered under this multiple
employer welfare agreement include:
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Medical Plans Basic and Sup Vision COBRA COBRA Dental Displaced Worker
Insured and Self Life Insurance Coverage Medical Coverage Medical
Insured Coverage
Salaried retirees Salaried retirees | Retired SPO | Terminated Retired and Laid-off Salaried
and eligible hourly Salaried and | Terminated employees not
dependents employees eligible Salaried eligible to retire
dependents employees and
eligible
dependents
United Retired USWA Terminated Retired and Laid-off USWA
Steelworkers of hourly employees USWA hourly | Terminated hourly employees
America (USWA) employees USWA not eligible to
hourly retirees and and eligible employees and | retire
eligible dependents eligible
dependents dependents
Salaried Retired SPO Terminated Retired and Laid-off SPO
participants on hourly employees SPO hourly Terminated SPO | hourly employees
Long Term employees hourly not eligible to
Disability and eligible employees and retire
dependents eligible
dependents
Salaried
participants on
Long Term
Disability
(b) Rocky Flats Multiple Employer Pension Plan. This master plan covers two
separate defined benefit plans for salaried retirees and USWA retirees.
(c) Kaiser-Hill Retirement Plan for Hourly Plant Protection Employees. This
defined benefit plan covers SPO retirees.
(5) The Mound benefits transferred to CH2M Hill Hanford Group, Inc., pursuant to

Modification 141 and therefore transferred to the TOC are as follows:
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Benefit CH2M Hill CH2M Hill CH2M Hill Retiree Life Salaried Hourly Salaried Hourly COBRA | Hourly
Plan Mound, Inc. Mound, Inc. Mound, Inc. Insurance Employees’ Employees’ Health, Cobra | & Displaced COBRA &
Employees’ Retiree Health | Salaried Disability Disability Plan | & Displaced Worker Health | Displaced
Pension Plan Plan (self Health Plan Plan (pre (self insured) Worker Health | Coverage Health
(defined benefit) | insured) (self insured) 10/01/97) Coverage Coverage
(self
Insured)
Plan ID PIN: 002 SPD 502 SPD 513 SPD 501 SPD 504 SPD 505 SPD 513 SPD 502 SPD 512
Eligible All vested and All hourly Salaried Hourly T&PD & | Salaried Hourly Participants Participants Participants
Employees | retired hourly and | T&PD & retirees after | retirees; approved Approved whose whose whose
salaried retirees; 10/01/97 Salaried T&PD T&PD coverage coverage coverage
employees salaried T&PD retirees; 10/01/97 terminates terminates terminates
employed & retirees Salaried T&PD | and prior
10/01/88 or later | 10/01/97 and 10/01/97 and
prior prior
Current Wells Fargo, Mutual of United Standard ABS Payroll | ABS Payroll Harrington Mutual of United
TPA Trustee Omaha Group | Healthcare Insurance pays benefit; | pays benefit; Benefit Omaha Healthcare
GMSI-2D15 Group Company Standard Standard Services Group
703733 Insurance Insurance 703733
Company Company
determines determines
continued continued
eligibility; eligibility;
CH2M CH2M Benefits
Benefits administers
administers
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(6) ADMINISTRATION OF ROCKY FLATS WORKERS' COMPENSATION
INSURANCE PLANS The Contractor is responsible for (1) the administration,
management and settlement of open claims, and (2) claims for incurred but not
reported (IBNR) losses at the time of the transfer, under the terms and conditions
of the insurance policies and risk financing arrangements listed as follows:

(a) Government Ratings Plans (GRP)
Contractor Carrier Policy Number Policy Term
Dow Chemical St. Paul Travelers | 20431940 2/26/51-6/30/75
Rockwell International | St. Paul Travelers | 13378519 7/1/75-12/31/89
EG&G Liberty Mutual WC2-611-004234-01-93 | 1/1/90-1/1/94
JA Jones St. Paul Travelers | 199T0407 10/1/87-7/31/95
Swinerton & Walberg St. Paul Travelers | 14379109 11/30/75-11/30/87
Wackenhut Services Wausau 311-0-91482 8/1/90-8/1/94

(b) Contractor Controlled Insurance Program (CCIP)

Contractor Carrier Policy Number Policy Term

Kaiser-Hill AlIG WC8426100 7/1/95-7/1/96

Kaiser-Hill AlG WC8430734 7/1/96-7/1/97

Kaiser-Hill Reliance National In NWA1351551 7/1/97-10/1/00
Liguidation

Kaiser-Hill Pinnacol Assurance 4034000 10/1/00-12/31/05

Upon transfer of management and administration responsibilities, the Contractor shall manage
and administer the Rocky Flats’ Workers' Compensation Insurance Plans in accordance with all
applicable laws, regulations, DOE Directives and in accordance with the provisions and
requirements of this Contract

These plans shall be managed and administered separately from the workers' compensation
process identified in Section H.12, Workers Compensation, so as to preserve the plans’
separate and distinct legal identities.

(0) Rocky Flats and Mound Pension and PRB Plans Reporting Deliverables
The Contractor shall ensure that DOE receives copies of all annual reports, actuarial reports,
FAS 87 and FAS 106 data and other reports as required by the Contracting Officer. The

following Rocky Flats and Mound Pension and PRB Plans deliverables will be provided to the
DOE Office of River Protection (ORP) Contracting Officer:

Item Frequency Elec_tronic Pap(_ar Recipient
Copies Copies

Investment Performance Review Quarterly |1 1 (6{0)

Investment Committee Meeting Minutes Quarterly |1 1 CcoO

Cost Management/Status Report Quarterly |1 1 (6{0)

Investment Performance Annually 1 1 (6{0)
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Self-Assessment
ERISA Filings — Form 5500s and attachments | Annually 1 1 (6{0)
FAS 87/106 Reports and Updates Annually |1 1 CFO&CO
Pension and PRB Budget Data Annually 1 1 CFO&CO
Actuarial Valuation Reports Annually 1 1 CcO
Funding Notices Annually 1 1 (6{0)

(P)

H.3

(@)

(b)

Rocky Flats’ Workers' Compensation Insurance Plans Reporting Deliverables

The Contractor shall provide the following Rocky Flats’ Workers' Compensation
Insurance Plans reporting deliverables to the DOE Office of River Protection (ORP)
Contracting Officer (CO) and any other reports as required by the Contracting Officer:

ltem Frequency Copies | Recipient
Insurance Company's Annual
Premium Adjustment for the Annual 3 Cco

Government Rating Plan

Actuarial Valuation for the CCIP

' Annual 3 cO
for known claims

Claims Reserve Status Report for Annual 3 CO
CCIP

Review of cost containment Annual 3 CO

strategies and results

POST-CONTRACT RESPONSIBILITIES FOR PENSION AND OTHER BENEFIT
PLANS

If this Contract expires or terminates and the U.S. Department of Energy (DOE) has
awarded a contract under which the new contractor becomes a sponsor of the Hanford
Site Pension Plan (HSPP), Hanford Site Savings Plan (HSSP), Hanford Employee
Welfare Trust (HEWT), Market-Based Plans and Legacy Plans as defined in

paragraph (a) of the Section H Clause entitled, Employee Compensation: Pay and
Benefits, of this Contract, and becomes responsible for management, and
administration of the Market-Based Plans and Legacy Plans, the Contractor shall
cooperate and transfer to the new contractor its responsibility for sponsorship,
management and administration of the plans as appropriate and consistent with direction
from the Contracting Officer.

If this Contract expires or terminates without a contract with a new contractor under
which the new contractor becomes a sponsor of the HSPP, HSSP, HEWT, Market-
Based Plans and Legacy Plans as defined in paragraph (a) of the Section H Clause
entitled, Employee Compensation: Pay and Benefits, of this Contract, and becomes
responsible for management and administration of the Market-Based Plans and Legacy
Plans, or if the Contracting Officer determines that the scope of work under the Contract
has been completed (any one such event may be deemed by the Contracting Officer to
be “Contract Completion” for purposes of this clause), whichever is earlier, and
notwithstanding any other obligations and requirements concerning expiration or
termination under any other clause of this Contract, the following actions shall occur
regarding the Contractor’s obligations regarding all of the plans as defined in
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paragraph (a) of the Section H Clause entitled, Employee Compensation: Pay and
Benefits, of this Contract at the time of Contract Completion:

1) Subject to subparagraph (2) below, and notwithstanding any legal obligations
independent of the Contract the Contractor may have regarding responsibilities
for sponsorship, management, and administration of the plans as defined in
paragraph (a) of the Section H Clause entitled, Employee Compensation: Pay
and Benefits, of this Contract, the Contractor shall remain the sponsor of the
plans as defined in paragraph (a) of the Section H Clause entitled, Employee
Compensation: Pay and Benefits, of this Contract, in accordance with applicable
legal requirements.

(2) The parties shall exercise their best efforts to reach agreement on the
Contractor's responsibilities for sponsorship, management and administration of
the plans as defined in paragraph (a) of the Section H Clause entitled, Employee
Compensation: Pay and Benefits, of this Contract prior to or at the time of
Contract Completion. However, if the parties have not reached agreement on
the Contractor's responsibilities for sponsorship, management and administration
of the plans as defined in paragraph (a) of the Section H Clause entitled,
Employee Compensation: Pay and Benefits, of this Contract prior to or at the
time of Contract Completion, unless and until such agreement is reached, the
Contractor shall comply with written direction from the Contracting Officer
regarding the Contractor's responsibilities for continued provision of pension and
other benefits under the plans as defined in paragraph (a) of the Section H
Clause entitled, Employee Compensation: Pay and Benefits, of this Contract,
including but not limited to continued sponsorship of the plans as defined in
paragraph (a) of the Section H Clause entitled, Employee Compensation: Pay
and Benefits, of this Contract, in accordance with applicable legal requirements.
To the extent that the Contractor incurs costs in implementing direction from the
Contracting Officer, the Contractor’s costs will be reimbursed pursuant to
applicable Contract provisions.

H.4  NO THIRD PARTY BENEFICIARIES

This Contract is for the exclusive benefit and convenience of the parties hereto. Nothing
contained herein shall be construed as granting, vesting, creating or conferring any right of
action or any other right or benefit upon past, present or future employees of the Contractor, or
upon any other third party. This provision is not intended to limit or impair the rights which any
person may have under applicable Federal statutes.

H.5 OVERTIME CONTROL PLAN

Notwithstanding any other provision in this Contract, if the aggregate overtime premium pay as
a percent (%) of base salary exceeds 2% for non-represented employees or 10% for
represented employees, the Contractor shall submit to the Contracting Officer separate annual
Overtime Control Plans in accordance with the Section | Clause entitled, FAR 52.222-2,
Payment for Overtime Premiums.
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H.6 LABOR RELATIONS

@) The Contractor shall respect the right of employees to organize and to form, join, or assist
labor organizations, to bargain collectively through their chosen labor representatives, to
engage in other concerted activities for the purpose of collective bargaining or other mutual
aid or protection, and to refrain from any or all of these activities.

(b) The Contractor shall meet with the Contracting Officer or designee(s) for the purpose of
reviewing the Contractor’s bargaining objectives prior to negotiations of any collective
bargaining agreement or revision there to and shall consult with and obtain the approval
of the Contracting Officer regarding appropriate economic bargaining parameters,
including those for pension and medical benefit costs, prior to the Contractor entering
into the collective bargaining process. During the collective bargaining process, the
Contractor shall notify the Contracting Officer before submitting or agreeing to any
collective bargaining proposal which can be calculated to affect allowable costs under
this Contract or which could involve other items of special interest to the Government.
During the collective bargaining process, the Contractor shall obtain the approval of the
Contracting Officer before proposing or agreeing to changes in any pension or other
benefit plans.

(© The Contractor will seek to maintain harmonious bargaining relationships that reflect a
judicious expenditure of public funds, equitable resolution of disputes and effective and
efficient bargaining relationships consistent with the requirements of FAR Subpart 22.1
and DEAR Subpart 970.2201 and all applicable Federal and state labor relations laws.

(d) The Contractor will notify the Contracting Officer or designee in a timely fashion of all
labor relations issues and matters of local interest including organizing initiatives, unfair
labor practice, work stoppages, picketing, labor arbitrations, and settlement agreements
and will furnish such additional information as may be required by the Contracting
Officer.

H.7  COLLECTIVE BARGAINING AGREEMENTS

The Contractor shall use its best efforts to ensure that collective bargaining agreements
negotiated under this Contract contain provisions designed to assure continuity of services. All
such agreements entered into during the Contract period of performance should provide that
grievances and disputes involving the interpretation or application of the agreement will be settled
without resorting to strike, lockout, or other interruption of normal operations. For this purpose,
each collective bargaining agreement should provide an effective grievance procedure with
arbitration as its final step, unless the parties mutually agree upon some other method of assuring
continuity of operations. As part of such agreements, management and labor should agree to
cooperate fully with the Federal Mediation and Conciliation Service. The Contractor shall include
the substance of this Clause in any subcontracts for protective services or other services
performed on the U.S. Department of Energy (DOE)-owned site which will affect the continuity of
operation of the facility.

H.8 INCUMBENT EMPLOYEES, BENEFIT PLANS, AND APPROVAL FOR
SUBCONTRACTORS TO PARTICIPATE IN THE PLANS
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(@)

(b)

(©)

(d)

H.9

(@)

(b)

H.10

(@)

(b)

DOE and the Contractor shall agree to those subcontractors that will be subject to the
requirements to provide pension and other benefits for Incumbent Employees as defined
in paragraph (b)(2) of the Section H Clause entitled, Employee Compensation: Pay and
Benefits. The Contractor shall submit its proposed agreement to DOE no later than
thirty days prior to the close of the Transition Period, as defined in the Section F Clause
entitled, Period of Performance.

The Contractor shall flow down to all subcontractors that are subject to the agreement in
paragraph (a) of this Clause the requirements of paragraphs (g)(3) and (4), (i), (j), (k),
and (I) of the Section H Clause entitled, Employee Compensation: Pay and Benefits, and
paragraphs (a) and (b) of the Section H clause entitled, Post-Contract Responsibilities
for Pension and Other Benefit Plans.

For the purpose of determining allowability of costs, the Contractor shall not take any
action that would result in the change of status of an Incumbent Employee with respect
to Plans identified in paragraphs (a) and (b) of the Section H Clause entitled, Employee
Compensation: Pay and Benefits, without the prior written approval of the Contracting
Officer.

Subject to other subcontract review and approval requirements in this Contract, this
Clause does not limit the Contractor's ability to utilize subcontractors as necessary to
perform Contract requirements.

DETERMINATION OF APPROPRIATE LABOR STANDARDS

The U.S. Department of Energy (DOE) will determine the appropriate labor standards
that apply to work activities in accordance with the Davis-Bacon Act or other applicable
labor law. When requested by DOE, the Contractor shall provide the Contracting Officer
the information in the form and timeframe required by DOE, as may be necessary for
DOE to render a determination on Contracts in excess of $2,000 for construction,
alteration, or repair, including painting and decorating, of public buildings and public
works that involve the employment of laborers and mechanics.

Once a determination is made, the Contractor is responsible for compliance with the
determination and incorporation of applicable labor standard requirements into
subcontracts.

IMPLEMENTATION OF THE HANFORD SITE STABILIZATION AGREEMENT

The Hanford Site Stabilization Agreement (HSSA) for all construction work for the U. S.
Department of Energy (DOE) at the Hanford Site, which is referenced in this Clause,
consists of a Basic Agreement dated September 10, 1984, plus Appendix A, both of
which may be periodically amended. The HSSA is hereby incorporated into this
Contract by reference. The Contractor is responsible for obtaining the most current text
from DOE.

This Clause applies to employees performing work under Contracts (or subcontracts)

administered by DOE which are subject to the Davis-Bacon Act, in the classifications set
forth in the HSSA for work performed at the Hanford Site.
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(c)

(d)

(e)

(f)

(9)

(h)

Contractors and sub-contractors at all tiers who are parties to an agreement(s) for
construction work with a Local Union having jurisdiction over DOE construction work
performed at the Hanford Site, or who are parties to a national labor agreement for such
construction work, shall become signatory to the HSSA and shall abide by all of its
provisions, including its Appendix A. Sub-contractors at all tiers who have subcontracts
with a signatory Contractor or sub-contractor shall become signatory to the HSSA and
shall abide by all of its provisions, including its Appendix A.

Contractors and sub-contractors at all tiers who are not signatory to the HSSA and who
are not required under paragraph (c) above to become signatory to the HSSA, shall pay
not less and no more than the wages, fringe benefits, and other employee compensation
set forth in Appendix A thereto and shall adhere, except as otherwise directed by the
Contracting Officer, to the following provisions of the Agreement:

Q) Article VII  Employment (Section 2 only);

(2) Article XII Non-Signatory Contractor Requirements;

3) Article XIlII Hours of Work, Shifts, and Overtime;

4) Article XIV Holidays;

(5) Article XV Wage Scales and Fringe Benefits (Sections 1 and 2 only);
(6) Article XVII Payment of Wages-Checking In and Out (Section 3 only);
(7) Article XX General Working Conditions; and

(8) Article XXI Safety and Health.

The Contractor agrees to make no contributions in connection with this Contract to
Industry Promotion Funds, or similar funds, except with the prior approval of the
Contracting Officer.

The obligation of the Contractor and its sub-contractors to pay fringe benefits shall be
discharged by making payments required by this Contract in accordance with the
provisions of the amendments to the Davis-Bacon Act contained in the Act of July 2, 1964
(Public Law 88-349-78 Statutes 238-239), and U.S. Department of Labor regulations in
implementation thereof (Code of Federal Regulations Title 29 Parts 1 and 5).

The Contracting Officer may direct the Contractor to pay amounts for wages, fringe
benefits, and other employee compensation if the HSSA, including its Appendix A, is
modified by the involved parties.

In the event of failure to comply with paragraphs (c) (d) (e) (f) and (g), or failure to
perform any of the obligations imposed upon the Contractor and its sub-contractors
hereunder, the Contracting Officer may withhold any payments due to the Contractor
and may terminate the Contract for default.

The rights and remedies of the Government provided in this Clause shall not be

exclusive and are in addition to any other rights and remedies of the Government
provided by law or under this Contract.
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)] The requirements of this Clause are in addition to, and shall not relieve the Contractor
of, any obligation imposed by other Clauses of this Contract, including Section | Clauses
entitled, FAR 52.222-4, Contract Work Hours and Safety Standards Act—Overtime
Compensation, FAR 52.222-6, Davis-Bacon Act, FAR 52.222-7, Withholding of Funds,
FAR 52.222-8, Payrolls and Basic Records, FAR 52.222-10, Compliance with Copeland
Act Requirements, and FAR 52.222-12, Contract Termination — Debarment.

(k) The Contractor agrees to maintain its bid or proposal records showing rates and
amounts used for computing wages and other compensation, and its payroll and
personnel records during the course of work subject to this Clause, and to preserve such
records for a period of three (3) years thereafter, for all employees performing such
work. Such records will contain the name and address of each such employee, his/her
correct classification, rate of pay, daily and weekly number of hours worked, and dates
and hours of the day within which work was performed, deductions made, and amounts
for wages and other compensation covered by paragraphs (c) (d) (e) (f) and (g) hereof.
The Contractor agrees to make these records available for inspection by the Contracting
Officer and will permit him/her to interview employees during working hours on the job.

)] The Contractor agrees to insert the provisions of this Clause including this paragraph (k)
in all subcontracts for the performance of work subject to the Davis-Bacon Act.

A copy of the Hanford Site Stabilization Agreement is located at:

http://www.hanford.gov

The U.S. Department of Labor wage determinations for the Davis-Bacon Act and Service
Contract Act are located at:

http://www.wdol.gov

H.11 WORKFORCE RESTRUCTURING

Notwithstanding any other provision in this Contract, when the Contractor determines that a
reduction of force is necessary, the Contractor shall notify the Contracting Officer in writing and
seek U.S. Department of Energy (DOE) approval. The Contractor shall take no further action
until receiving approval and direction by the Contracting Officer. The Contractor shall

provide information as directed by the Contracting Officer related to workforce

restructuring activities and to enable compliance with Section 3161 of the National Defense
Authorization Act for Fiscal Year 1993 and any other DOE guidance pertaining to employees
who may be eligible for provisions of the Act. The Contractor shall comply with the Hanford Site
Workforce Restructuring Plan, as amended, and shall supply workforce restructuring related
information and reports as needed by DOE. The Contractor shall extend displaced employee
hiring preference in accordance with the Section | Clause entitled, DEAR 952.226-74, Displaced
Employee Hiring Preference.
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H.12 WORKERS' COMPENSATION

The Hanford Workers’ Compensation Program is an administrative function that provides for the
support of the Hanford Site Workers’ Compensation Program under U.S. Department of Energy
(DOE) State of Washington Self-Insurance. Pursuant to State of Washington Revised Code
(RCW) Title 51, DOE is a group self-insurer for purposes of workers’ compensation coverage.
Notwithstanding any other provision in this Contract, the coverage afforded by the workers’
compensation statutes shall, for performance of work under this Contract at the Hanford Site, be
subject to the following:

(@)

(b)

(€)

(d)

(e)

(f)

(9)

(h)

(i)

Under the terms of a Memorandum of Understanding with the Washington State
Department of Labor and Industries (L&I), DOE has agreed to perform all functions
required by self-insurers in the State of Washington.

The Contractor shall take such action, and only such action, as DOE requests in
connection with any accident reports, including assistance in the investigation and
disposition of any claims thereunder and, subject to the direction and control of DOE, the
conduct of litigation in the Contractor’s own name in connection therewith.

Under RCW Title 51.32.073, DOE is the self-insurer and is responsible for making
qguarterly payments to the L&I. In support of this arrangement, the Contractor shall be
responsible for withholding appropriate employee contributions and forwarding these
contributions on a timely basis, plus the employer-matching amount to DOE.

The workers’ compensation program shall operate in partnership with Contractor
employee benefits, risk management, and environmental, safety, and health
management programs. The Contractor shall cooperate with DOE for the management
and administration of the DOE-RL self-insurance program.

The Contractor shall be responsible for all predecessor Contractor claims that fall under
DOE'’s self-insurance. The Contractor shall maintain and retain all claim data for
information and reporting needs.

The Contractor shall certify as to the accuracy of the payroll record used by DOE in
establishing the self-insurance claims reserves and cooperate with any state audit.

The Contractor shall provide statutory workers' compensation coverage for staff
members performing work under this Contract outside of the State of Washington and
not otherwise covered by the State of Washington workers’ compensation laws.

Time-loss compensation shall be paid to injured workers in accordance with the RCW §
51.08.178 and other applicable requirements. Compensation paid to workers in excess
of the amounts required by statute are unallowable costs under this contract.

Upon request, the Contractor shall submit to DOE, or other party as designated by DOE,
payroll records as required by Washington State Workers’ Compensation laws.
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()

(k)

()

(m)

(n)

(0)
(p)
(a)

(s)

Upon request, the Contractor shall submit to DOE, or other party as designated by DOE,
the accident reports required by RCW Title 51, Section 51.28.010, or any other
documentation requested by DOE pursuant to the Washington State Workers’
Compensation laws.

Upon request, the Contractor shall submit to the Contracting Officer an evaluation and
analysis of workers’ compensation cost as a percent of payroll compared with the
percentage of payroll cost reported by a nationally recognized Cost of Risk Survey that
has been pre-approved by DOE.

The Contractor shall ensure all employees receive training and have a clear
understanding of the workers’ compensation process.

The Contractor shall develop and maintain a web site with Workers Compensation
information and ensure that the web site is made available to employees within 45 days
of the close of Transition.

The Contractor shall provide additional training to claimants on the workers’
compensation process when a claim is filed. This training shall include but is not limited
to information regarding company contacts, approvals needed for appointments, time off,
documentation requirements, etc.

The Contractor shall submit ad hoc reports and other information as required by DOE.
The Contractor shall provide briefings to DOE as requested.

For purposes of workers' compensation, all entities included in the Contractor team
arrangement, as defined below, shall be covered by DOE's self-insurance certification
under Washington State Department of Labor and Industries for workers' compensation:

1) Contractor team arrangement means an arrangement in which —

0] Two or more companies form a partnership or joint venture to act as a
potential prime Contractor; or

(i) A potential prime Contractor agrees with one or more other companies to
have them act as its sub-contractors under a specified Government
contract or acquisition program.

(2) Any changes to the Contractor team arrangement for purposes of workers'
compensation coverage shall be subject to the prior approval of the Contracting
Officer.

Sub-contractors not meeting the Contractor teaming arrangement definition performing
work under this Contract on behalf of the Contractor are not covered by the provision of
the Memorandum of Understanding referenced above.

The Contractor shall flow-down to its sub-contractors the requirements to provide
statutory workers compensation coverage for the sub-contractors’ employees. The
Contractor shall have no responsibility for sub-contractor workers’ compensation when it
includes this requirement in the sub-contract(s).
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H.13 ENERGY EMPLOYEES OCCUPATIONAL ILLNESS COMPENSATION PROGRAM
ACT (EEOICPA)

The Contractor shall provide support of the EEOICPA established under Title XXXVI of the
National Defense Authorization Act of 2001 (Public Law 106-398). The Contractor shall provide
records in accordance with the Section | Clause entitled, DEAR 970.5204-3, Access to and
Ownership of Records in support of EEOICPA claims and the claim process under the EEOICPA.

The Contractor shall:

@) Verify employment and provide other records which contain pertinent information for
compensation under the EEOICPA. The Contractor shall provide this support for itself
and any named sub-contractors’ employees.

(b) Provide reports as directed by the U.S. Department of Energy (DOE), such as costs
associated with EEOICPA.

(© Provide an EEOICPA point-of-contact; this employee shall attend meetings, as
requested by the U.S. Department of Energy, Office of River Protection (DOE-ORP).

(d) Locate, retrieve and provide a minimum of two (2) copies of any personnel and other
program records as requested.

(e) Perform records research needed to complete the Department of Labor (DOL) claims or
to locate records needed to complete the claims.

) Perform/coordinate records declassification activities required for the processing of
claims forms.

(9) Keep Federal Compensation Program Act (FCPA) information current on EEOICPA
claims activities.

(h) Ensure costs information is input to the FCPA electronic reporting system by the 10th of
each month.

0] Ensure all EEOICPA claims received are completed and returned to DOE-RL within
45 calendar days of the date entered in the FCPA electronic reporting system.

The FCPA electronic reporting system will be provided to the Contractor.
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H.14 ADVANCE UNDERSTANDING ON COSTS

The U.S. Department of Energy (DOE) and the Contractor will, within 60 days after Contract
award, reach advance understandings regarding certain costs under this Contract. Such
advance understandings enable both DOE and the Contractor to determine the allocability,
allowability, and reasonableness of such costs prior to their incurrence, thereby avoiding
subsequent disallowances and disputes, and facilitating prudent expenditure of public funds. It
is expected that costs covered by such advance understandings will include employee travel
and relocation, and employee compensation and benefits. Generally, DOE expects the
incurrence of costs to be consistent with the Contractor’s corporate-wide policies consistently
and uniformly applied throughout its domestic operations subject to the specific limitations,
conditions, and exclusions of FAR Subpart 31.2, Contracts with Commercial Organizations, as
supplemented by DEAR 931.2, Contracts with Commercial Organizations. Advance
understandings will be appended to the Contract in the Section J Attachment entitled, Advance
Understanding of Costs.

H.15 KEY PERSONNEL

(a) Introduction.
Key Personnel are considered essential to the success of all work being performed
under this Contract. This Clause provides specific requirements for the Key Personnel
Team, requirements for changes to Key Personnel, reductions in Contract fee for
changes to Key Personnel, and identification of all Key Personnel for this Contract.

(b) Key Personnel Team Requirements.

All Key Persons under this Contract are collectively referred to as the Key Personnel
Team. The Offeror's Key Personnel Team shall consist of, at a minimum, the position of
Project Manager, the position(s) associated with management of the major work areas
contained in Section C, Statement of Work and any other persons included in paragraph
() below. The Key Person(s) associated with the major work areas shall be in a direct-
reporting relationship to the Project Manager. The Contracting Officer and designated
Contracting Officer Representative(s) shall have direct access to the Key Personnel. In
addition to the definition contained in the Section | Clause entitled, DEAR 952.231-71,
Insurance, Litigation and Claims, Key Person(s) are considered managerial personnel.

(©) Definitions

Q) For the purposes of this Clause, Changes to Key Personnel is defined as: (i) any
change to the position assignment of a current Key Person under the Contract,
except for a person who acts for short periods of time, in the place of a Key
Person during his or her absence, the total time of which shall not exceed 30
working days during any given year; (ii) utilizing the services of a new substitute
Key Person for assignment to the Contract; or (iii) assigning a current Key
Person for work outside the Contract.

(2) For the purposes of this Clause, Beyond the Contractor’s Control is defined as an

event for which the Contractor lacked legal authority or ability to prevent
Changes to Key Personnel.
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(d)

(e)

(f)

Requirements for Changes to Key Personnel

(1)

(2)

(3)

(4)

The Contractor shall notify the Contracting Officer and request approval in writing
at least 60 days in advance of any changes to Key Personnel.

The Contractor shall not make a change in Key Personnel without prior written
approval of the Contracting Officer.

No Key Person position shall remain vacant for a period more than 30 days
following Contracting Officer approval of a change in Key Personnel.

Approval of changes to Key Personnel is at the unilateral discretion of the
Contracting Officer.

Contract Fee Reductions for Changes to Key Personnel

(1)

(2)

()

Notwithstanding approval by the Contracting Officer, any time the Project
Manager (the initial Project Manager or any substitution approved by the
Contracting Officer) is changed for any reason within two (2) years of being
placed in the position, Available Fee described in Section B, Supplies or Services
and Prices/Costs, will be permanently reduced by $500,000 for each and every
occurrence of a change to the Project Manager. A change to the Project
Manager beyond the Contractor’s control shall not result in a permanent
reduction of fee under this paragraph.

Notwithstanding approval by the Contracting Officer, any time a Key Person
other than the Project Manager (any initial Key Person or any substitution
approved by the Contracting Officer) is changed for any reason within

two (2) years of being placed in the position, Available Fee described in

Section B, Supplies or Services and Prices/Costs, will be permanently reduced
by $100,000 for each and every occurrence of a change to the Key Person. A
change to a Key Person other than the Project Manager beyond the Contractor’s
control shall not result in a permanent reduction of fee under this subsection.

The Contractor may request in writing that the Contracting Officer consider
waiving all or part of a reduction in Contract fee. Such written request shall
include the factual basis for the request. The Contracting Officer shall have
unilateral discretion to make the determination to waive or not waive all or part of
a reduction in Contract fee.

Key Personnel for this Contract. The list of Key Personnel for this Contract will be

amended during the course of the Contract to add or delete Key Personnel as approved
by the Contracting Officer. The following is the current list of Key Personnel for this
Contract:
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Name Position
William Johnson TOC Project Manager
Dr. Fred Beranek Manager, ESH&Q
Neil Brosee Work Area Project Manager,

Base Operations

Mark Lindholm Work Area Project Manager,
SST Retrieval & Closure

Dr. Chris Burrows Work Area Project Manager,
WTP Support

Dominic Sansotta Manager, Workforce Resources

Kenneth Rueter Manager, Project Integration

H.16 RADIOLOGICAL SITE SERVICES AND RECORDS, AND OCCUPATIONAL
MEDICINE SERVICES AND RECORDS

@) The Contractor shall obtain Radiological Site Services (RSS) and occupational medicine
services for all Contractor and subcontractor employees performing hazardous work that
may expose workers to chemical, physical (including radiological), biological, and/or
similar hazards. The Contractor shall identify required RSS and occupational medicine
services as required by Section C, Statement of Work, Government-Furnished Services
and Information (GFS/I).

(b) RSS are obtained as specified in Contract Section J Attachment entitled, Hanford Site
Services and Interface Requirements Matrix. RSS includes: external dosimetry; internal
dosimetry services; radiological instrumentation program and radiological records services.
The Section | Clauses entitled, DEAR 952.223-75 Preservation of Individual Occupational
Radiation Exposure Records and DEAR 970.5204-3, Access to and Ownership of Records
are implemented as follows with respect to radiological records: All radiological exposure
records generated during the performance of Hanford-related activities will be maintained by
the designated provider of this service listed in the Section J Attachment entitled, Hanford
Site Services and Interface Requirements Matrix and are the property of the U.S.
Department of Energy (DOE).

(© Occupational medicine services are provided under this Contract by the Hanford Site
occupational medicine services contractor as specified in Contract Section J Attachment
entitled, Hanford Site Services and Interface Requirements Matrix. The Section | Clause
entitled, DEAR 970.5204-3, Access to and Ownership of Records is implemented as
follows with respect to occupational medicine records: All occupational medicine
records generated during the performance of Hanford-related activities will be
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H.17

(@)

(b)

(©)

(d)

maintained by the Hanford Site occupational medicine services provider and are the
property of DOE.

STOP-WORK AND SHUTDOWN AUTHORIZATION

Imminent Health and Safety Hazard is a given condition or situation which, if not
immediately corrected, could result in a serious injury or death, including exposure to
radiation and toxic/hazardous chemicals. Imminent Danger in relation to the facility
safety envelope is a condition, situation, or proposed activity which, if not terminated,
could cause, prevent mitigation of, or seriously increase the risk of (1) nuclear criticality,
(2) radiation exposure, (3) fire/explosion, and/or (4) toxic hazardous chemical exposure.

Stop-Work. In the event of an imminent health and safety hazard, identified by facility
line management or operators or facility health and safety personnel overviewing facility
operations, or other individuals, the individual or group identifying the imminent hazard
situation shall immediately take actions to eliminate or mitigate the hazard (i.e., by
directing the operator/implementer of the activity or process causing the imminent
hazard to stop work, or by initiating emergency response actions or other actions) to
protect the health and safety of the workers and the public, and to protect U.S.
Department of Energy (DOE) facilities and the environment. In the event an imminent
health and safety hazard is identified, the individual or group identifying the hazard
should coordinate with an appropriate Contractor official, who will direct the shutdown or
other actions, as required. Such mitigating action should subsequently be coordinated
with the DOE and Contractor management. The suspension or stop-work order should
be promptly confirmed in writing from the Contracting Officer.

Shutdown. In the event of an imminent danger in relation to the facility safety envelope
or a non-imminent health and safety hazard identified by facility line managers, facility
operators, health and safety personnel overviewing facility operations, or by independent
oversight organizations, the individual or group identifying the potential health and safety
hazard may recommend facility shutdown in addition to any immediate actions needed
to mitigate the situation. However, the recommendation must be coordinated with
Contractor management, and the DOE Office of River Protection (DOE-ORP) Manager.
Any written direction to suspend operations shall be issued by the Contracting Officer,
pursuant to the Section F Clause entitled, FAR 52.242-15, Stop Work Order.

Facility Representatives. DOE personnel designated as Facility Representatives
provide the technical/safety oversight of operations. The Facility Representative has the
authority to “stop work,” which applies to the shutdown of an entire plant, activity, or job.
This stop-work authority will be used for an operation of a facility which is performing
work the Facility Representative believes:

Q) Poses an imminent danger to health and safety of workers or the public if allowed
to continue;

(2) Could adversely affect the safe operation of, or could cause serious damage to
the facility if allowed to continue; or

(3) Could result in the release of radiological or chemical hazards to the environment
in excess of regulatory limits.
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(e)

H.18

(@)

(b)

The Contractor shall comply with the Hanford Site “Stop Work* Policy.

ALLOCATION OF RESPONSIBILITY AND LIABILITY FOR CONTRACTOR AND U.S.
DEPARTMENT OF ENERGY (DOE) ENVIRONMENTAL COMPLIANCE ACTIVITIES

In this Clause:

Q) “Environmental requirements” means requirements imposed by applicable
Federal, state, and local environmental laws and regulations, including, without
limitation, statutes, ordinances, regulations, court orders, consent decrees,
administrative orders, or compliance agreements including the Hanford Federal
Facility Agreement and Consent Order, consent orders, permits, and licenses;
and

(2 “Party” means either the Contractor or DOE.

Responsibility and liability for fines or penalties arising from or related to violations of
environmental requirements shall be borne by the party causing the violation regardless
of which party:

1) The cognizant regulatory authority fines or penalizes;

(2) Signs permit applications (including situations where DOE signs defective or non-

conforming permit applications or other environmental submittals prepared by or
under the direction of the Contractor), manifests, reports, or other required

documents;

3) Is a permittee; or

(4) Is the named subject of an enforcement action or assessment of a fine or
penalty.
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(€)

Consequently, if the Contractor causes a violation:

Q) All fines and penalties arising from or related to violations of environmental
requirements are unallowable costs. If DOE pays a fine or penalty for a violation
that the Contractor caused, the amount of the fine or penalty shall be due from
the Contractor, and DOE may immediately offset that amount against payments
to which the Contractor is otherwise entitled for allowable costs and fee, or any
other funds otherwise owed by the Government to the Contractor; and

(2) In accordance with subsection (e) of the Section | Clause entitled, DEAR
952.231-71, Insurance-Litigation and Claims, costs of challenging or defending
actions brought against the Contractor for violations of environmental
requirements are specifically disallowed. However, if the Contracting Officer
provides prior written authorization to challenge or defend against the action, the
Contractor shall proceed in accordance with DEAR 952.231-71, Insurance-
Litigation and Claims. If the Contractor proceeds with the action without the prior
written authorization of the Contracting Officer, the costs of the challenge or
defense may be allowable if there is no settlement, conviction, or finding of
liability.

H.19 ENVIRONMENTAL RESPONSIBILITY

(@)

(b)

General. The Contractor is required to comply with all environmental laws, regulations,
and procedures applicable to the work being performed under this Contract. This
includes, but is not limited to, compliance with applicable Federal, State and local laws
and regulations, interagency agreements such as the Hanford Federal Facility
Agreement and Consent Decree [also known as the Tri-Party Agreement (TPA)],
consent orders, consent decrees, and settlement agreements between the

U. S. Department of Energy (DOE) and Federal and state regulatory agencies. For the
purposes of this Contract, the TPA constitutes a requirement pursuant to which the
Contractor agrees to plan and perform the Contract work.

Environmental Permits. This Clause addresses three permit scenarios, where the
Contractor is the sole permittee; where the Contractor and DOE are joint permittees; and
where multiple Contractors are permittees.

Q) Contractor as Sole Permittee. To the extent permitted by law and subject to
other applicable provisions of the Contract that impose responsibilities on DOE,
and provisions of law that impose responsibilities on DOE or third parties, the
Contractor shall be responsible for obtaining in its own name, shall sign, and
shall be solely responsible for compliance with all permits, authorizations and
approvals from Federal, State, and local regulatory agencies which are
necessary for the performance of the work required of the Contractor under this
Contract. Under this permit scenario, that Contractor shall make no
commitments or set precedents that are detrimental to DOE or other contractors.
The Contractor shall coordinate its permitting activities with DOE, and with other
Hanford Site contractors which may be affected by the permit or precedent
established therein, prior to taking the permit action.

(2) DOE as Permittee, or Contractor and DOE as Joint Permittees. Where
appropriate, required by law, or required by applicable regulatory agencies, DOE
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(€)

(d)

(e)

will sign permits as permittee, or as owner or as owner/operator with the Contractor
as operator or co-operator, respectively. DOE will co-sign hazardous waste permit
applications as owner/operator where required by applicable law. In this scenario,
the Contractor shall coordinate its actions with DOE. DOE is responsible for timely
notification to the Contractor of any issues or changes in the regulatory
environment that impact or may impact Contractor implementation of any permit
requirement. The Contractor shall be responsible for timely notification to DOE of
any issues or changes in the regulatory environment that impact or may impact
Contractor implementation of any permit requirement. Notification need not be in
writing.

3) Multiple Contractors as Permittees. Where appropriate, in situations where
multiple contractors are operators or co-operators of operations requiring
environmental permits, DOE will sign such permits as owner or co-operator and
affected contractors shall sign as operators, or co-operators. In this scenario, the
Contractor shall coordinate as appropriate with DOE and other contractors affected
by the permit.

Permit Applications. The Contractor shall provide to DOE for review and comment in draft
form any permit applications and other regulatory materials necessary to be submitted to
regulatory agencies for the purposes of obtaining a permit. In the event that the permit
application is required to be co-signed, submitted by DOE, or is related to a permit in which
DOE is a permittee, the Contractor shall provide the application for review and comment.
Whenever reasonably possible all such materials shall be provided to DOE initially not later
than 90 days prior to the date they are to be submitted to the regulatory agency. The
Contractor shall normally provide final regulatory documents to DOE at least 30 days prior to
the date of submittal to the regulatory agencies for DOE'’s final review and signature or
concurrence which shall be performed by DOE in a prompt manner. Special circumstances
may require permits to be submitted in a shorter time frame. The Contractor may submit for
DOE’s consideration, requests for alternate review, comment, or signature, schedules for
environmental permit applications or other regulatory materials covered by this Clause. Any
such requests shall be submitted 30 days before such material would ordinarily be required
to be provided to DOE. Any such schedule revision shall be effective only upon approval
from the Contracting Officer.

Financial Responsibility. DOE agrees that if bonds, insurance, or administrative fees are
required as a condition for permits obtained by the Contractor under this Contract, such
costs shall be allowable. In the event such costs are determined by DOE to be
excessive or unreasonable, DOE will provide the regulatory agency with an acceptable
form of financial responsibility. Under no circumstances shall the Contractor or its parent
be required to provide any corporate resources or corporate guarantees to satisfy such
regulatory requirements.

Copies, Technical Information. The Contractor shall provide DOE copies of all
environmental permits, authorizations, and regulatory approvals issued to the Contractor
by the regulatory agencies. DOE will, upon request, make available to the Contractor
access to copies of all environmental permits, authorizations, and approvals issued by
the regulatory agencies to DOE that the Contractor may need to comply with applicable
law. The Contractor and DOE will provide to each other copies of all documentation,
such as, letters, reports, or other such materials transmitted either to or from regulatory
agencies relating to the Contract work. The Contractor and DOE shall maintain all
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necessary technical information required to support applications for revision of DOE or
other Hanford Site Contractor environmental permits when such applications or revisions
are related to the Contractor’s operations. Upon request, the Contractor or DOE shall
provide to the other access to all necessary and available technical information required
to support applications for or revisions to permits or permit applications. The Contractor
shall provide to DOE a certification statement relating to such technical information in the
form required by the following paragraph.

() Certifications. The Contractor shall provide a written certification statement attesting that
information DOE is requested to sign was prepared in accordance with applicable
requirements. The Contractor shall include the following certification statement in the
submittal of such materials to DOE:

| certify under penalty of law that this document and all attachments were
prepared under my direction or supervision in accordance with a system
designed to assure that qualified personnel properly gather and evaluate
the information submitted. Based on my inquiry of the person or persons
who manage the system, or those persons directly responsible for
gathering the information, the information is, to the best of my knowledge
and belief, true, accurate, and complete. | am aware that there are
significant penalties for submitting false information, including the
possibility of fine and imprisonment for knowing violations.

The certification statement shall be signed by the individual authorized to sign such
certification statements submitted to Federal or state regulatory agencies under the
applicable regulatory program.

(9) Fines, Penalties, Allowable Costs. The Contractor shall accept, in its own name, service
of proposed notices, or notices of, correction, penalty, fine, violation, administrative orders,
citation, or notice of alleged violations, (e.g., Notice of Correction [NOC], Notice of Penalty
[NOP], Notice of Fine [NOF], Preliminary Notice of Violation [PNOV], Notice of Violation
[NOV], and Notice of Alleged Violation [NOAV]) and any similar type notices issued by
Federal or State regulators to the Contractor resulting from or relating to Contractor’s
performance of work under this Contract, without regard to liability. The Contractor shall
immediately notify DOE of such receipt and shall provide copies or originals of such
documents as soon as possible thereafter.

(h) Negotiations. DOE may in its discretion choose to be in charge of, and direct, all
negotiations with regulatory agencies regarding permits, fines, penalties, and any other
proposed notice, notice, administrative order, and any similar type of notice as described
in paragraph (g) above. As directed or required by DOE, the Contractor shall participate
in negotiations with regulatory agencies; however, the Contractor shall not make any
commitments or offers to regulators purporting to bind or binding the Government in any
form or fashion, including monetary obligations, without receiving written authorization or
concurrence from the Contracting Officer or his/her authorized representative prior to
making such offers/commitments. Failure to obtain such advance written approval may
result in otherwise allowable costs being declared unallowable and/or the Contractor
being liable for any excess costs to the Government associated with or resulting from
such offers/commitments.
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(i)

()

H.20

(@)

(b)

(©)

H.21

(@)

Termination, Expiration, Permit Transfer. In the event of expiration or termination of this
Contract, DOE may require the Contractor to take all necessary steps to transfer on an
allowable cost basis some or all environmental permits held by the Contractor. DOE will
assume responsibility for such permits, with the approval of the regulating agency, and
the Contractor shall be relieved of all liability and responsibility to the extent that such
liability and responsibility results from the acts or omissions of a successor Contractor,
DOE, or their agents, representatives, or assigns. The Contractor shall remain liable for
all unresolved costs, claims, demands, fines and penalties, including reasonable legal
costs, arising prior to the date such permits are transferred to another party. The
Contractor shall not be liable for any such claims occurring after formal transfer unless
said claims result from the Contractor’s action or inaction that occurred prior to transfer.

Miscellaneous. The Contractor shall accept assignment or transfer of permits pertaining
to matters under this Contract currently held by DOE and its existing Contractor. The
Contractor may submit for DOE’s consideration, requests for alternate review, comment,
or signature schedules for environmental permit applications or other regulatory
materials covered by this Clause. Any such schedule revision shall be effective only
upon written approval from the Contracting Officer.

SELF-PERFORMED WORK

Unless otherwise approved in advance by the Contracting Officer, the percentage of
work which may be self-performed by the large business(es) of the Contractor team
arrangement (as described in FAR 9.6, Contracting Team Arrangements), shall be
limited collectively to not more than 70 percent (%) of the Total Contract Price. This
limitation does not apply to any small business member of the Contractor team
arrangement. Unless otherwise approved in advance by the Contracting Officer, work to
subcontractors outside of the Contractor team arrangement shall be performed through
competitive procurements with an emphasis on fixed-price subcontracts.

At least 15% of the Total Contract Price shall be performed by small business. Small
business members of the Contractor team arrangement, and subcontractors selected
after Contract award, count toward fulfillment of this requirement and other small
business goals in this Contract.

Reporting requirements to confirm compliance with these thresholds and limitations are
described in Section C, Statement of Work.

EMERGENCY CLAUSE

The U.S. Department of Energy (DOE) Richland Operations Office (DOE-RL) Manager
and/or the DOE Office of River Protection (DOE-ORP) Manager or designee shall have
sole discretion to determine when an emergency situation exists at the Hanford Site. In
the event that either the DOE-RL or DOE-ORP Manager or designee determines such an
emergency exists, the applicable DOE Manager or designee will have the authority to
direct any and all activities of the Contractor and subcontractors necessary to resolve the
emergency situation. The applicable DOE Manager or designee may direct the activities
of the Contractor and subcontractors throughout the duration of the emergency.
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(b)

(c)

H.22

(@)

(b)

During declared security events, DOE-RL may assume direct command and control of the
Hanford Patrol. The Chief of the Hanford Patrol shall report directly to the DOE-RL
Director of Security and Emergency Services (SES) once DOE-RL has assumed
command.

The Contractor shall include this Clause in all subcontracts at any tier for work performed
at the Hanford Site.

FINANCIAL MANAGEMENT SYSTEM REQUIREMENTS
The Contractor shall operate and maintain a financial management system that:

Q) Conforms with Generally Accepted Accounting Principles, Federal Financial
Accounting Standards, Cost Accounting Standards, and U.S. Department of
Energy (DOE) requirements;

(2) Provides accurate, reliable, and auditable financial and statistical data on a timely
basis;

3) Ensures accountability for all assets;

4) Supports financial planning and budget formulation, validation, execution, and
the recasting or changing of DOE funding or task codes such as budget and
reporting classification (BRC) numbers, program task numbers, and local
projects/tasks;

(5) Restricts the movement of funds between Project Baseline Summaries (PBSs)
consistent with Congressional appropriation language;

(6) Notifies DOE as soon as possible when potential reprogramming actions are
required (e.g., movement of funds between PBSSs);

(7 Integrates and reports the financial information for subcontractors; and

(8) Provides all other necessary financial reports, which shall include accumulating
and reporting indirect and support costs by function. The Contractor may be
requested, periodically, to provide detail cost element information at the
institutional level using standard definitions and applications.

The Contractor shall provide monthly electronic files data supporting payments cleared,
financing arrangement draw downs, and cost accrual and accrual reversal records to the
Contracting Officer. Within the electronic submission, the Contractor shall provide data
elements required to:

Q) Determine that all costs drawn down by the Contractor were necessary and
reasonable per the terms and conditions of the Contract. This includes, but is not
limited to: invoice number, billing period, work breakdown structure number,
purchase order number and line item, quantity/hours, description of goods or
services provided, cost type, cost categories, unit price, amount, and adders.
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(2) Properly record all Contract costs and property in the DOE accounting system
(Standard Accounting and Reporting System [STARS]). This includes, but is not
limited to: reporting entity, financial plan, local organization, fund-code, control
program number (i.e., budget and reporting numbers), program task number,
PBS numbers, the fiscal year the funds were provided, the project/task number,
object class, sub-object classes, other party identifiers, and budget reference
numbers for plant and equipment line item number (if applicable).

Upon request, the Contractor shall also provide written documentation to support the
electronic invoices to the Contracting Officer or his/her designee.

(9] The Contractor shall submit a plan for Contracting Officer approval of any substantive
change to the financial management system or subsystems at least 60 days in advance of
implementation. This plan must identify the cost and schedule for changing from the
existing financial systems, and provide a comparison of the capabilities of the new system(s)
to the existing system(s). Any new system modifications are subject to review and audit.

(d) The Contractor shall provide reports at DOE direction. Some examples of such reports are:

Q) Annual Estimated Property Valuation Report;

2 Monthly Contract Funds Status Report;

3) Monthly Depreciation Changes;

(4) Annual Erroneous Payment Report;

5) Monthly Standard Accounting and Reporting System;

(6) Year-End Requirements and FY20XX Planning Requirements;
(7) Semi-Annual Travel Target Report; or

(8) Quarterly International Transactions Report.

H.23 PAYMENTS AND ADVANCES

(@) Payment of Provisional and Incremental Fee. Provisional and Incremental Fee are
payable following the Government's determination of Available Fee in accordance with
the Section B Clause entitled, Fee Structure. Provisional Fee and earned Incremental
Fee shall be made by direct payment or withdrawn from funds advanced or available
under this Contract, as determined by the Contracting Officer, in accordance with the
Section B Clause entitled, Fee Determination and Payment. The Contracting Officer
may offset against any such fee payment the amounts owed to the Government by the
Contractor, including any amounts owed for disallowed costs under this Contract. No
Provisional or Incremental Fee may be withdrawn against the payments cleared
financing arrangement without the prior written approval of the Contracting Officer.

(b) Payments on Account of Allowable Costs. The Contracting Officer and the Contractor
shall agree as to the extent to which payment for allowable costs or payments for other
items specifically approved in writing by the Contracting Officer (for example, negotiated
fixed amounts) shall be made from advances of Government funds. When pension
contributions are paid by the Contractor to the retirement fund less frequently than
guarterly, accrued costs therefore shall be excluded from costs for payment purposes
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(€)

(d)

(e)

until such costs are paid. If pension contributions are paid on a quarterly or more
frequent basis, accrual therefore may be included in costs for payment purposes,
provided that they are paid to the fund within 30 days after the close of the period
covered. If payments are not made to the fund within such 30-day period, pension
contribution costs shall be excluded from cost for payment purposes until payment has
been made.

Special Financial Institution Account Use. All advances of Government funds shall be
withdrawn pursuant to a payments cleared financing arrangement prescribed by DOE in
favor of the financial institution or, at the option of the Government, shall be made by
direct payment or other payment mechanism to the contractor, and shall be deposited
only in the special financial institution account referred to in the Special Financial
Institution Account Agreement, which is incorporated into this Contract. No part of the
funds in the Special Financial Institution Account shall be commingled with any funds of
the Contractor or used for a purpose other than that of making payments for costs
allowable and, if applicable, fees earned under this Contract, negotiated fixed amounts,
or payments for other items specifically approved in writing by the Contracting Officer. If
the Contracting Officer determines that the balance of such Special Financial Institution
Account exceeds the Contractor's current needs, the Contractor shall promptly make
such disposition of the excess as the Contracting Officer may direct.

Title to Funds Advanced. Title to the unexpended balance of any funds advanced and of
any Special Financial Institution Account established pursuant to this Clause shall
remain in the Government and be superior to any claim or lien of the financial institution
of deposit or others. It is understood that an advance to the Contractor hereunder is not
a loan to the Contractor, and will not require the payment of interest by the Contractor,
and that the Contractor acquires no right, title or interest in or to such advance other
than the right to make expenditures therefrom, as provided in this Clause.

Financial Settlement. The Government shall promptly pay to the Contractor the unpaid
balance of allowable costs (or other items specifically approved in writing by the
Contracting Officer) and fee upon termination of the work, expiration of the term of the
Contract, or completion of the work and its acceptance by the Government after:

Q) Compliance by the Contractor with DOE patent clearance requirements, and
2 The furnishing by the Contractor of:

0] An assignment of the Contractor's rights to any refunds, rebates,
allowances, accounts receivable, collections accruing to the Contractor in
connection with the work under this Contract, or other credits applicable
to allowable costs under the Contract;

(i) A closing financial statement;

(i) The accounting for Government-owned property required by the Section |

Clause entitled, FAR 52.245-5, Government Property (Cost-
Reimbursement, Time-and-Material, or Labor-Hour Contracts); and
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(f)

(@)

(h)

®3)

Section H

(iv) A release discharging the Government, its officers, agents, and
employees from all liabilities, obligations, and claims arising out of or
under this contract subject only to the following exceptions:

(A)

(B)

(©)

(D)

Specified claims in stated amounts or in estimated amounts where
the amounts are not susceptible to exact statement by the
Contractor;

Claims, together with reasonable expenses incidental thereto,
based upon liabilities of the Contractor to third parties arising out
of the performance of this Contract; provided that such claims are
not known to the Contractor on the date of the execution of the
release; and provided further that the Contractor gives notice of
such claims in writing to the contracting officer promptly, but not
more than one (1) year after the Contractor's right of action first
accrues. In addition, the Contractor shall provide prompt notice to
the Contracting Officer of all potential claims under this Clause,
whether in litigation or not (see also Section | Clause entitled,
DEAR 952.231-71, Insurance — Litigation and Claims);

Claims for reimbursement of costs (other than expenses of the
Contractor by reason of any indemnification of the Government
against patent liability), including reasonable expenses incidental
thereto, incurred by the Contractor under the provisions of this
contract relating to patents; and

Claims recognizable under the Section | Clause entitled, DEAR
952.250-70, Nuclear Hazards Indemnity Agreement.

In arriving at the amount due the Contractor under this Clause, there shall be

deducted,

0] Any claim which the Government may have against the Contractor in
connection with this Contract, and

(i) Deductions due under the terms of this Contract and not otherwise
recovered by or credited to the Government. The unliquidated balance of
the Special Financial Institution Account may be applied to the amount
due and any balance shall be returned to the Government forthwith.

Claims. Claims for credit against funds advanced for payment shall be accompanied by
such supporting documents and justification as the Contracting Officer shall prescribe.

Discounts. The Contractor shall take and afford the Government the advantage of all

known and available cash and trade discounts, rebates, allowances, credits, salvage,
and commissions unless the Contracting Officer finds that action is not in the best
interest of the Government.

Collections. All collections accruing to the Contractor in connection with the work under
this Contract, except for the Contractor's fee and royalties or other income accruing to
the Contractor from technology transfer activities in accordance with this Contract, shall
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(i)

()

(k)

H.24

(@)

(b)

be Government property and shall be processed and accounted for in accordance with
applicable requirements imposed by the Contracting Officer pursuant to Section | Clause
entitled, DEAR 970.5204-2, Laws, Regulations, and DOE Directives and, to the extent
consistent with those requirements, shall be deposited in the Special Financial Institution
Account or otherwise made available for payment of allowable costs under this contract,
unless otherwise directed by the Contracting Officer.

Direct Payment of Charges. The Government reserves the right, upon ten (10) days of
written notice from the Contracting Officer to the Contractor, to pay directly to the
persons concerned, all amounts due which otherwise would be allowable under this
Contract. Any payment so made shall discharge the Government of all liability to the
Contractor.

Determining Allowable Costs. The Contracting Officer shall determine allowable costs in
accordance with the Federal Acquisition Regulation Subpart 31.2 and the Department of
Energy Acquisition Regulation Part 931, Contract Cost Principles and Procedures in
effect on the date of this Contract and other provisions of this Contract.

Certification and Penalties. The Contractor shall prepare and submit a "Final Indirect
Rate Proposal" in accordance with Section | Clause entitled, FAR 52.216-7, Allowable
Cost and Payment/DEAR 952.216-7, Allowable Cost and Payment; Alternate I, for the
total of net expenditures incurred for the period covered by the Cost Statement. Itis
anticipated that this will be an annual submission unless otherwise agreed to by the
Contracting Officer. The Contractor shall certify the Cost Statement subject to the
penalty provisions for unallowable costs as stated in sections 306(b) and (i) of the
Federal Property and Administrative Services Act of 1949 (41 U.S.C. 256), as amended.

ALTERNATIVE DISPUTE RESOLUTION (ADR)

The U. S. Department of Energy (DOE) and the Contractor both recognize that methods for
fair and efficient resolution of significant disputes are essential to the successful and timely
achievement of critical milestones and completion of all Contract requirements. Accordingly,
the parties agree to jointly select a “standing neutral.” The standing neutral will be available
to help resolve disputes as they arise. Such standing neutral can be an individual, a board
comprised of three independent experts, or a company with specific expertise in the
Contract area. If a standing neutral cannot be agreed upon, the DOE Office of Dispute
Resolution will make a selection. Specific joint ADR processes shall be developed.

The parties agree the following provision may be invoked for significant disputes upon
mutual agreement of the DOE and the Contractor:

Q) DOE and the Contractor shall use their best efforts to informally resolve any
dispute, claim, question, or disagreement by consulting and negotiating with each
other in good faith, recognizing their mutual interests, and attempting to reach a
just and equitable solution satisfactory to both parties. If any agreement cannot
be reached through informal negotiations within 30 days after the start of
negotiations, then such disagreement shall be referred to the standing neutral,
pursuant to the jointly-developed ADR procedures.

H-35



Tank Operations Contract Section H
Contract No. DE-AC27-08RV14800 Modification No. M002

H.25

(@)

(b)

H.26

(@)

(b)

(€)

(d)

(2) The standing neutral will not render a decision, but will assist the parties in
reaching a mutually satisfactory agreement. In the event the parties are unable
after 30 days to reach such an agreement, either party may request, and the
standing neutral will render, a non-binding advisory opinion. Such opinion shall
not be admissible in evidence in any subsequent proceedings.

3) If one party to this Contract requests the use of the process set forth in
Paragraphs b(1) and b(2) of this Clause and the other party disagrees, the party
disagreeing must express its position in writing to the other party. On any such
occasion, if the party requesting the above process wishes to file a claim under
the Section | Clause entitled, FAR 52.233-1 Disputes, it must do so within
30 days of receipt of the written position from the other party.

LITIGATION SUPPORT

The Contractor shall maintain a legal function to support litigation, arbitration,
environmental, procurement, employment, labor, and the Price-Anderson Amendments
Act areas of law. The Contractor shall provide sound litigation management practices.
Within 60 days of Contract award, the Contractor shall provide a Litigation Management
Plan compliant with Code of Federal Regulations Title 10 Subpart 719, Contractor Legal
Management Requirements.

As required by the Contracting Officer, the Contractor shall provide support to the
Government on regulatory matters, third-party claims, and threatened or actual litigation.
Support includes, but is not necessarily limited to: case preparation, document retrieval,
review and reproduction, witness preparation, expert witness testimony, and assistance
with discovery or other information requests responsive to any legal proceeding.

ASSIGNMENT AND ADMINISTRATION OF SUBCONTRACTS

Assignment of Subcontracts. The Government reserves the right to direct the Contractor
to assign to the Government or another Contractor any subcontract awarded under this
Contract, including lower-tier subcontracts. This Clause is required as a flow-down
Clause in all subcontracts.

Assignment of DOE Prime Contracts. During the period of performance of this Contract
it may become necessary for the U.S. Department of Energy (DOE) to transfer and
assign (and Contractor agrees to accept) existing or future DOE prime contracts
supporting site work to this Contract. The transfer of these prime contracts will be for
administration purposes and in effect the transferred contracts will become subcontracts
to this Contract. Any recommendations and/or suggestions on individual transfers shall
be submitted in writing to the Contracting Officer prior to the transfer or assignment.

Administration of Subcontracts. The administration of all subcontracts entered into
and/or managed by the Contractor, including responsibility for payment hereunder, shall
remain with the Contractor unless assigned at the direction of the DOE.

Transfer of Subcontracts. The Contractor agrees to accept transfer of existing
subcontracts as determined necessary by DOE for continuity of operations. The
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Contractor shall attempt to negotiate changes to the assigned subcontracts incorporating
mandatory flow-down provisions at no cost. If the subcontractor refuses to accept the
changes or requests price adjustments, the Contractor will notify the Contracting Officer
in writing.

DISPOSITION OF INTELLECTUAL PROPERTY — FAILURE TO COMPLETE
CONTRACT PERFORMANCE

The following provisions shall apply in the event the Contractor does not complete Contract
performance for any reason:

(@)

(b)

(€)

H.28

(@)

Regarding technical data and other intellectual property, the U.S. Department of Energy
(DOE) may take possession of all technical data, including limited rights data and data
obtained from subcontractors, licensors, and licensees, necessary to complete the
project, as well as the designs, operation manuals, flowcharts, software, information,
etc., necessary for performance of the work, in conformance with the purpose of this
Contract. Proprietary data will be protected in accordance with the limited rights data
provisions of the Section | Clause entitled, DEAR 970.5227-1, Rights in Data-Facilities.
The Contractor shall ensure that its subcontractors and licensors make similar rights
available to DOE and its contractors.

The Contractor agrees to and does hereby grant to the Government an irrevocable, non-
exclusive, paid-up license in and to any inventions or discoveries regardless of when
conceived or actually reduced to practice by the Contractor, and any other intellectual
property, including technical data, which are owned or controlled by the Contractor, at any
time through completion of this Contract and which are incorporated or embodied in the
construction of the facilities or which are utilized in the operation or remediation of the
facilities or which cover articles, materials or products manufactured at a facility: (1) to
practice or to have practiced by or for the Government at the facility; and (2) to transfer
such license with the transfer of that facility. The acceptance or exercise by the
Government of the aforesaid rights and license shall not prevent the Government at
anytime from contesting the enforceability, validity or scope of, or title to, any rights or
patents or other intellectual property herein licensed.

In addition, the Contractor will take all necessary steps to assign permits, authorizations,
leases, and any licenses in any third party intellectual property for operations, remediation
and closure of the facilities to DOE or such other third party as DOE may designate.

PRIVACY ACT SYSTEMS OF RECORDS

The Contractor shall design, develop, or adopt the following systems of records on
individuals to accomplish an agency function pursuant to the Section | Clause entitled,
FAR 52.224-2, Privacy Act.

System No. Title

DOE-5 Personnel Records of Former Contractor Employees
DOE-11 Emergency Locator Records

DOE-13 Payroll & Locator Records

DOE-14 Report of Compensation
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DOE-15 Payroll & Pay-Related Data for Employees of Terminated Contractors
DOE-23 Richland Property System
DOE-28 General Training Records
DOE-31 Firearms Qualifications Requirements
DOE-32 Government Motor Vehicle Operator Records
DOE-33 Personnel Medical Records
DOE-35 Personnel Radiation Exposure Records
DOE-40 Contractor Employees Insurance Claims
DOE-43 Personnel Security File
DOE-47 Security Investigations
DOE-51 Employee and Visitor Access Control Records
DOE-53 Access Authorization for ADP Equipment
DOE-58 General Correspondence Files

(b) The above list shall be revised by mutual agreement between the Contractor and the
Contracting Officer as necessary to keep it current. A formal modification to the Contract
is not required to incorporate these revisions; but the revisions become effective upon
mutual agreement of the parties. The mutually agreed upon revisions shall have the same
effect as if actually listed above for the purpose of satisfying the listing requirement
contained in paragraph (a)(1) of the Section | Clause entitled, FAR 52.224-2, Privacy Act.
The revisions will be formally incorporated per the next annual Contract update
maodification, unless added sooner by the Contracting Officer.

H.29 RESPONSIBLE CORPORATE OFFICIAL

The Contractor has provided a Guarantee of performance from its parent company in the form
set forth in Section J Attachment entitled, Performance Guarantee Agreement. If the Contractor
is a joint venture, newly-formed Limited Liability Company (LLC), or other similar entity where
more than one company is involved in a business relationship created for the purpose of this
procurement, the parent companies of all the entities forming the new entity shall all provide
Guarantees, which Guarantees shall provide for joint and severable liability for the performance
of the Contractor. DOE may contact, as necessary, the single responsible corporate official
identified below, who is at an organizational level above the Contractor and who is accountable
for the performance of the Contractor.

Name: Thomas Zarges
Position: Sr. Executive Vice President, Operations
Company/Organization: Washington Group International
Address: 720 Park Blvd.
Boise, ID. 83712
Phone: (208) 580-3077
Facsimile: (208) 386-5379
Email: tom.zarges@wgint.com

The Contractor shall notify the Contracting Officer in writing within 30 days of any change to the
Responsible Corporate Official.
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H.30 MENTOR-PROTEGE PROGRAM

€)) Both the U.S. Department of Energy (DOE) and the Small Business Administration (SBA)
have established Mentor-Protégé Programs to encourage Federal prime Contractors to
assist small businesses, firms certified under Section 8(a) of the Small Business Act by the
SBA, other small disadvantaged businesses, women-owned small businesses, historically
black colleges and universities and minority Institutions, other minority institutions of higher
learning, and small business concerns owned and controlled by service disabled veterans
in enhancing it's business abilities. Within 90 days of Contract award and continuing
throughout the Contract period of performance, the Contractor shall mentor at least one
active Protégé company through the DOE and/or SBA Mentor-Protégé Programs. Mentor
and Protégé firms will develop and submit “lessons learned” evaluations to DOE at the
conclusion of the Contract.

(b) DOE Mentor-Protégé Agreements shall be in accordance with DEAR Subpart 919.70,
The Department of Energy Mentor-Protégé Program.

(© SBA Mentor-Protégé Agreements shall be in accordance with applicable SBA regulations.

H.31 LOBBYING RESTRICTION (ENERGY AND WATER ACT 2006)

The Contractor agrees that none of the funds obligated on this award shall be expended,
directly or indirectly, to influence Congressional action on any legislation or appropriation
matters pending before Congress, other than communication to Members of Congress as
described in United States Code Title 18 Part 1913, Lobbying with Appropriated Moneys. This
restriction is in addition to those prescribed elsewhere in statute and regulation.

H.32 COUNTERINTELLIGENCE (CI) SITE SPECIFIC REQUIREMENTS

Pursuant to Executive Order 12333, United States Intelligence Activities, and DOE procedures
for intelligence activities, it is DOE policy to protect programs, resources, facilities, and
personnel from intelligence collection by or on behalf of international terrorists, foreign powers,
or entities and related threats through implementation of an effective, efficient
Counterintelligence (Cl) Program. DOE Order 475.1, Counterintelligence Program, reflects the
current Cl Program scope and requirements. These requirements are set forth locally in the
Site CI Support Plan (SCSP). The local Cl Program is managed and administered by the DOE
Office of Intelligence and Counterintelligence, Directorate of Counterintelligence, Richland
Regional Office (RLR-OCI) with the assistance of DOE organizations and contractors as
identified in the SCSP. The Contractor agrees to fulfill the requirements of the SCSP.

H.33 SEPARATE CORPORATE ENTITY

The prime contractor under this Contract shall be a separate corporate entity established solely
to perform Contract activities. The separate corporate entity may be a partnership or joint
venture as described in FAR Subpart 9.601(1), Contractor Team Arrangements, Definition.
Requirements for access to Key Personnel under this separate corporate entity are described in
the Section H Clause entitled, Key Personnel.
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H.34 PERFORMANCE GUARANTEE AGREEMENT

The Contractor or the Contractor’s parent organization(s) has (have) provided a Performance
Guarantee Agreement in a manner and form acceptable to the Contracting Officer assuring the
performance, duties, and responsibilities of the Contractor, including repayment of unearned
provisional fee, will be satisfactorily fulfilled. The Performance Guarantee Agreement dated
August 24, 2007 (WGI) and August 17, 2007 (EnergySolutions) is incorporated herein by
reference and included as Contract Section J Attachment, entitled, Performance Guarantee
Agreement.

H.35 WITHDRAWAL OF WORK

@) The Government may, at its option and during the performance of this Contract
unilaterally have any of the work contemplated by Section C, Statement of Work, of this
Contract performed by either another Contractor or to have the work performed by
Government employees.

(b) Work may be withdrawn:
Q) In order for the Government to conduct pilot programs;
(2) If the Contractor’s estimated cost of the work is considered unreasonable;
3) For less than satisfactory performance by the Contractor; or

(4) For any other reason deemed by the Contracting Officer to be in the best
interests of the Government.

(© If the withdrawn work has been authorized under the Performance Measurement
Baseline for the current year, the work shall be terminated in accordance with the
procedures in the Section | Clause entitled, FAR 52.249-6, Termination (Cost-
Reimbursement).

(d) If any work is withdrawn by the Contracting Officer, the Contractor agrees to fully
cooperate with the new performing entity and to provide whatever support is required.

H.36 USE OF DOE FACILITIES

The Contractor may conduct programs of local community assistance to mitigate adverse
impacts of closure or reconfiguration of U.S. Department of Energy (DOE) facilities. Such
programs may provide for the lease or transfer of DOE property at less than fair market value in
accordance with the Hall Amendment (Public Law 103-160, Sections 3154 and 3155). The
Contracting Officer must approve, in writing, prior to any lease or transfer of DOE property
under this program. Any lease or transfer of property under this program must also be
approved and executed (issued) by the DOE Realty or Personal Property Officer, as
appropriate.
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(@)

(b)

(€)

(d)

INFORMATION

Management of Information Resources. The Contractor shall design and implement

Information Resources Management (IRM) capabilities as required to execute this
Contract in accordance with the Office of Management and Budget (OMB) Circular A-
130, Management of Federal Information Resources.

Release of Information.

The Contractor shall provide timely, accurate, and complete responses to information
requested by DOE to comply with Freedom of Information Act and Privacy Act
requirements.

Unclassified, Controlled, Nuclear Information (UCNI). Documents originated by the
Contractor or furnished by the Government to the Contractor, in connection with this
Contract, may contain Unclassified, Controlled, Nuclear Information as determined
pursuant to Section 148 of the Atomic Energy Act of 1954, as amended. The Contractor
shall be responsible for protecting such information from unauthorized dissemination in
accordance with DOE regulations and directives and Section | Clauses entitled, DEAR
952.204-2, Security Requirements and DEAR 952.204-70, Classification/Declassification.

Confidentiality of Information. To the extent that the work under this Contract requires
that the Contractor be given access to confidential or proprietary business, technical, or
financial information belonging to the Government or other companies, the Contractor
shall, after receipt thereof, treat such information as confidential and agrees not to
appropriate such information to its own use or to disclose such information to third
parties unless specifically authorized by the Contracting Officer in writing. The foregoing
obligations, however, shall not apply to:

Q) Information which, at the time of receipt by the Contractor, is in the public domain;

2 Information which is published after receipt thereof by the Contractor or
otherwise becomes part of the public domain through no fault of the Contractor;

3) Information which the Contractor can demonstrate was in its possession at the
time of receipt thereof and was not acquired directly or indirectly from the
Government or other companies;

4) Information which the Contractor can demonstrate was received by it from a third
party that did not require the Contractor to hold it in confidence.

The Contractor shall obtain the written agreement, in a form satisfactory to the
Contracting Officer, of each employee permitted access to such information, whereby
the employee agrees that he/she will not discuss, divulge or disclose any such
information or data to any person or entity except those persons within the Contractor’s
organization directly concerned with the performance of the Contract.

The Contractor agrees, if requested by the Government, to sign an agreement identical,
in all material respects, to the provisions of this subparagraph (d), with each company
supplying information to the Contractor under this Contract, and to supply a copy of such
agreement to the Contracting Officer. Upon request from the Contracting Officer, the
Contractor shall supply the Government with reports itemizing information received as
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(@)

(b)

(c)

confidential or proprietary and setting forth the company or companies from which the
Contractor received such information.

The Contractor agrees that upon request by DOE, it will execute a DOE-approved
agreement with any party whose facilities or proprietary data it is given access to or is
furnished, restricting use and disclosure of the data or the information obtained from the
facilities. Upon request by DOE, such an agreement shall also be signed by Contractor
personnel.

The Government reserves the right to require the Contractor to include this Clause or a
modified version of this Clause in any subcontract as directed in writing by the
Contracting Officer.

PARENT ORGANIZATION SUPPORT

For on-site work, U.S. Department of Energy (DOE) fee generally provides adequate
compensation for parent organization expenses incurred in the general management of
this Contract. The general construct of this Contract results in minimal parent
organization investment (in terms of its own resources, such as labor, material,
overhead, etc.) in the Contract work. The Contract is largely financed by DOE advance
payments, and DOE provides government-owned facilities, property, and other needed
resources.

Accordingly, allocations of parent organization expenses are unallowable for the
Contractor team arrangement unless authorized by the Contracting Officer in
accordance with this Clause.

The Contractor may propose, or DOE may require, parent organization support to:

(1) Monitor safety and performance in the execution of Contract requirements;

(2) Ensure achievement of Contract environmental clean-up and closure
commitments;

3) Sustain excellence of Contract Key Personnel;

4) Ensure effective internal processes and controls for disciplined Contract
execution;

(5) Assess Contract performance and apply parent organization problem-solving
resources on problem areas; and

(6) Provide other parent organization capabilities to facilitate Contract performance.
The Contracting Officer may at its unilateral discretion, authorize parent organization
support, and the corresponding indirect or direct costs, if a direct-benefiting relationship

to DOE is demonstrated. All parent organization support shall be authorized in advance
by the Contracting Officer.
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(b)

If parent organization support is proposed by the Contractor or required by DOE, the
Contractor shall submit for DOE review and approval, an annual Parent Organization
Support Plan (POSP). The Contractor shall submit its initial POSP 60 days prior to:

(1) the end of the Contract Transition Period; or (2) the commencement date of parent
organization support proposed by the Contractor or required by the Government. Any
subsequent POSP shall be submitted 90 days prior to the start of each year of Contract
performance.

ACCESS TO DOE-OWNED OR -LEASED FACILITIES

The performance of this Contract requires that employees of the Contractor have
physical access to U.S. Department of Energy (DOE)-owned or -leased facilities;
however, this Clause does not control requirements for an employee’s obtaining a
security clearance. The Contractor understands and agrees that DOE has a prescribed
process with which the Contractor and its employees must comply in order to receive a
security badge that allows such physical access. The Contractor further understands
that it must propose employees whose background offers the best prospect of obtaining
a security badge approval for access, considering the following criteria, which are not all
inclusive and may vary depending on access requirements:

Q) Is, or is suspected of being, a terrorist;

(2 Is the subject of an outstanding warrant;

3) Has deliberately omitted, concealed, or falsified relevant and material facts from
any Questionnaire for National Security Positions (SF-86), Questionnaire for
Non-Sensitive Positions (SF-85), or similar form;

4) Has presented false or forged identity source documents;

(5) Has been barred from Federal employment;

(6) Is currently awaiting a hearing or trial or has been convicted of a crime
punishable by imprisonment of six (6) months or longer; or

(7 Is awaiting or serving a form of pre-prosecution probation, suspended or deferred
sentencing, probation or parole in conjunction with an arrest or criminal charges
against the individual for a crime that is punishable by imprisonment of six (6)
months or longer.

The Contractor shall assure:

Q) In initiating the process for gaining physical access:

0] Compliance with procedures established by DOE in providing its
employee(s) with any forms directed by DOE,

(i) That the employee properly completes any forms, and
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(@)

(b)

(iii) That the employee(s) submits the forms to the person designated by the
Contracting Officer.

(2) In completing the process for gaining physical access, that its employee:

0] Cooperates with DOE officials responsible for granting access to DOE-
owned or -leased facilities and

(i) Provides additional information, requested by those DOE officials.

The Contractor understands and agrees that DOE may unilaterally deny a security
badge to an employee and that the denial remains effective for that employee unless
DOE subsequently determines that access may be granted. Upon notice from DOE that
an employee’s application for a security badge is or will be denied, the Contractor shall
promptly identify and submit the forms referred to in subparagraph (b)(1) of this Clause
for the substitute employee. The denial of a security badge to individual employees by
DOE shall not be cause for extension of the period of performance of this Contract or
any Contractor claim against DOE.

The Contractor shall return to the Contracting Officer or designee the badge(s) or other
credential(s) provided by DOE pursuant to this Clause, granting physical access to
DOE-owned or -leased facilities by the Contractor’'s employee(s), upon:

1) Termination of this Contract;

(2) Expiration of this Contract;

3) Termination of employment on this Contract by an individual employee; or

(4) Demand by DOE for return of the badge.

The Contractor shall include this Clause, including this paragraph (e), in any
subcontract, awarded in the performance of this Contract, in which an employee(s) of
the subcontractor will require physical access to DOE-owned or -leased facilities.
ELECTRONIC SUBCONTRACTING REPORTING SYSTEM (eSRS)

The requirement for the submittal of paper versions of the Standard Form (SF) 294,
Subcontracting Reports for Individual Contracts, and SF 295, Summary Subcontract
Reports, as provided in Section | Clause entitled, FAR 52.219-9, Small Business
Subcontracting Plan -- Alternate 1l is hereby deleted and is replaced with the electronic
submittal of data under the Electronic Subcontract Reporting System (eSRS).

The Offeror’s Subcontracting Plan shall include assurances that the Offeror will:

Q) Submit the Individual Subcontracting Reports and Summary Subcontracting
Reports under the eSRS and

(2) Ensure that its subcontractors agree to submit Individual Subcontracting Reports
and Summary Subcontracting Reports at all tiers, in eSRS.
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(© The Contractor or subcontractor shall provide such information that will allow applicable
lower tier subcontractors to fully comply with the statutory requirements of FAR 19.702,
The Small Business Subcontracting Program, Statutory Requirements.

H.41 HANFORD SITE RECREATION POLICY

The Contractor shall comply with the Hanford Site Recreational Policy. The Contractor shall
flow-down applicable requirements of this Clause to any subcontractors.

H.42 HANFORD SITE SERVICES AND INTERFACE REQUIREMENTS MATRIX
(a) Definition

The Contractor may provide services to or receive services from other Hanford Site
U.S. Department of Energy (DOE) prime contractors in performance of the scope of this
Contract. The purpose of the Section J Attachment entitled, Hanford Site Services and
Interface Requirements Matrix (Matrix) is to identify the service provider and the
associated, general interface obligations. The Matrix is not an all-inclusive listing of
services that may be required or provided, however all services provided to another
contractor shall fall within the scope of the provider’s contract.

(b) Categories of Services

Services are identified in each Contract (see Section J Attachment entitled, Hanford Site
Services and Interface Requirements Matrix) as either "Mandatory,” or "Optional" for use by
Hanford Site customers, including DOE and/or Site contractors and their subcontractors.

1) “Mandatory” services are provided by the identified service provider to all users
at the start of contract performance. If, for any reason, a service provider of a
mandatory service cannot provide the required service to meet the requesting
contractors’ needs, the requesting contractor must obtain Contracting Officer
approval, prior to obtaining the services from any other source.

(2) “Optional” services are services that have been historically discretionary and are
considered non-compulsory at the time of Contract award.
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(© Interfaces

All “Information” interfaces (see Section J Attachment entitled, Hanford Site Services
and Interface Requirements Matrix) are Mandatory.

(d) Requirement to Establish Controls

As set forth in the Section C, Statement of Work section entitled, Interface Management, the
Tank Operations Contractor (TOC) shall provide input to the Mission Support Contractor
(MSC) to facilitate MSC’s development and maintenance of the Hanford Site Interface
Management Plan. As part of this Plan, the Contractors shall include controlling
agreements (e.g., Memoranda of Agreement) establishing effective control of interfaces and
terms for the provision of services. At a minimum, controlling agreements shall define:

(1) The interface and/or the services work request elements, and service levels
(quantity and delivery rates);

(2) If applicable, the method and timing for charging costs associated with the
service and the payment methods; and target performance measures for meeting
required service levels;

(3) Decision process and a rigorous dispute resolution process; and
4) Clear delineation of roles, responsibilities, accountabilities, and authorities.
(e) Controls

When services between prime contractors are offered and accepted, DOE does not
expect the requesting prime contractor to review or otherwise validate top-level cross-
cutting quality control, health, safety and/or environmental protection requirements
mandated by the performing contractor’s contract. The requesting prime contractor may
assume that such contract requirements, e.g., Integrated Safety Management System,
Quality Program/Plan are acceptable to DOE. The performing contractor shall be
expected by DOE and the requesting Contractor to provide products or services in a
manner that is consistent with the requirements of the performing prime contractor’s
contract, including quality assurance, health and safety and environmental compliance
requirements, and the task instructions provided by the requesting contractor.

) Right of Access

Hanford Site Contractors shall, with coordination and adequate preparation, allow
service-providing Contractors access to facilities to perform the service.
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(9)

(h)

(i)

Nuclear Safety

The Contractor shall coordinate with other contractor’s to establish a protocol for
performing work within a nuclear facility that the Contractor is responsible for, or to
perform work that affects the safety basis of a nuclear facility that the Contractor is
responsible for. The Contractor shall provide all facility safety authorization basis and
nuclear safety requirements that the other contractor will be responsible to comply with.
The Contractor retains full responsibility for all workscope within the facilities assigned to
the Contractor under this Contract.

Updates to the Matrix

In cooperation with MSC and PRC, the TOC shall provide input to MSC for the annual
update of the Matrix through the annual Infrastructure and Services Alignment Plan
(ISAP) revision and Matrix update process as desribed in Section C Clause entitled,
Interface Management.

If any Hanford Site contractor believes it is in DOE'’s best interest to change a
“Mandatory” service to “Optional” so that it may be self-performed by the requestor or
procured from a different source, the Contractor shall propose this change through the
annual ISAP revision and Matrix update process. A written justification shall be provided
showing how the change is in the best interest of the Government and include the
impacts to users and the provider. If, at the unilateral discretion of the Contracting
Officer, the decision is made to implement the proposed change, the change will not
take affect until the Contractor receives Contracting Officer direction to implement the
change. Contracting Officer rejection or delay of a proposed change shall not be the
basis for a Request for Equitable Adjustment (REA) or subject to the Section | Clause
entitled, FAR 52.233-1, Disputes.

Payment of Services

Fee-for-Service providers shall provide to DOE and make available to the user an
adequate basis for liquidation of the charge for usage-based, “Mandatory” services.
Service rates will be developed based upon customer-projected usage.
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)] Responsibility for Delivery of Service

Contractors retain the responsibility to reach agreement on interfaces and for the
appropriate delivery of services. The Government makes no guarantees or warranties
regarding the delivery of services, and services between contractors shall not constitute
government-furnished services or government-furnished information in accordance with
Section C Clause entitled, Government-Furnished Services and Information (GFS/I).
The Government shall not be held responsible for the delivery or non-delivery of services
between Hanford Site contractors. Contractors shall attempt to resolve any disputes
regarding service interfaces and the provision of services among themselves. If
contractors are unable to achieve a timely resolution of issues between themselves
regarding interfaces or the appropriate delivery of services, contractors may seek
direction from the Contracting Officer. To the extent contractors attempt to litigate
disputes between themselves regarding interfaces or the appropriate delivery of
services, all costs associated with such litigation shall be unallowable under this
Contract.

H.43 RESERVED

H.44 EXECUTIVE ORDER 13423, STRENGTHING FEDERAL ENVIRONMENTAL, ENERGY,
AND TRANSPORTATION MANAGEMENT

The contractor shall support DOE'’s energy efficiency goals and objectives in electricity, water,
and thermal consumption, conservation, and savings as defined in the Department of Energy’s
Transformational Energy Action Management (TEAM) initiative, including goals and objectives
contained in Executive Order 13423, Strengthening Federal Environmental, Energy, and
Transportation Management. The Contractor shall create, maintain and update a plan for
achieving site-specific energy efficiency goals and objectives. The plan shall consider all
potential sources of funds, in the following order: 1) the maximum use of private sector, third-
party financing applied on a life-cycle cost effective basis, particularly from Energy Savings
Performance Contracts and Utility Energy Services Contracts awarded by DOE; and 2) only
after third-party financing options are evaluated, in the event that energy efficiency and water
conservation improvements cannot be effectively incorporated into a private sector financing
arrangement that is in the best interests of the Government, then DOE funding and funding from
overhead accounts can be utilized.

In support of the goals of the Department of Energy’s Transformational Energy Action
Management (TEAM) initiative, and the goals and objectives contained in Executive Order
13423, Strengthening Federal Environmental, Energy, and Transportation Management, the
contractor shall provide full and open access to the maximum extent practicable to DOE
contracted Energy Service Companies (ESCOs) under Energy Savings Performance Contracts
(ESPCs), facilitate on-site assessments of opportunities to improve the Site’s energy efficiency,
water reduction and renewable energy improvements, and shall provide assistance in reviewing
ESCO recommendations. The contractor shall define requirements necessary to be placed in
ESPCs and participate in the creation of ESPCs. The contractor shall ensure ESCO personnel
are granted access pursuant to contractual requirements; monitor ESCO activities to ensure
that site safety and security requirements are adhered to; promptly provide information
requested by ESCO personnel to assist them in developing viable recommendations; and assist
in the monitoring and execution of ESPC projects.
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